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DOCUMENT 00 11 16
INVITATION TO BID

Contract: SD-2012-04
Project: Municipal Separate Storm Sewer System (MS4) Inspections

Owner:

City of Durham

101 City Hall Plaza

Durham, North Carolina 27701

Engineer/Issuing Office:

Attention: Dana P. Hornkohl, P.E., CFM

City of Durham

Department of Public Works, Stormwater Services Division
101 City Hall Plaza

Durham, North Carolina 27701

(919) 560-4326, ext. 30246

Date: November 21, 2012

The City of Durham will open sealed formal Bids submitted by prequalified Bidders at 2:00 PM,
Thursday, January 10, 2013 for Contract SD-2012-04, Project: Municipal Separate Storm Sewer System
(MS4) Inspections in the Department of Public Works Conference Room, Third Floor, 101 City Hall
Plaza, Durham, North Carolina. The Project includes the furnishing of all materials, labor, equipment,
tools, etc. unless otherwise specified, for the complete inspection of portions of the MS4 for specified site
locations throughout the City of Durham. Inspections of the MS4 will include location and verification of
system components, inspections to locate possible illicit discharges into the system, and general
inspections of system components to document condition.

Beginning 8:00 AM, Monday, December 3, 2012, the Project Manual including Bidding Documents,
Contract Documents, and Technical Specifications, including Drawings, may be viewed and downloaded,
free of charge, from the City of Durham, Department of Public Works web site:
http://durhamnc.gov/ich/op/pwd/consproj/Pages/SD-2012-04.aspx.

City of Durham Street Construction Specifications and Water and Sewer Construction Specifications may
be downloaded at: http://durhamnc.gov/ich/op/pwd/eng/Pages/ConsSpecs.aspx.

Bidders are encouraged to attend the pre-Bid conference at 2:00 PM, Tuesday, December 18, 2012 in the
Department of Public Works Conference Room, Third Floor, 101 City Hall Plaza, Durham, North
Carolina.

Only Bids submitted by prequalified Bidders will be considered. SDBE Contractor Prequalification
Forms are to be submitted to the City of Durham Department of Equal Opportunity/Equity Assurance
(EO/EA). The deadline for submitting completed Prequalification Forms is Friday, January 4, 2013.
Prequalification Forms can be downloaded from the EO/EA web site:
http://durhamnc.gov/ich/as/ecea/Documents/equal_guidelines.pdf. SDBE Contractor Prequalification
Forms are also available in Appendix D of the Project Manual.
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Each Bidder must be licensed under Chapter 87 of the North Carolina General Statutes. The City Council
of the City of Durham reserves the right to reject any or all of the Bids. All Bids must include a non-
collusion affidavit.

To ensure that all Bidders using the Purchasing Division’s web site are kept up to date on any Addenda,
changes, or information notices, please send an e-mail to SSDProjects@durhamnc.gov indicating your
intention to prepare a Bid for the Project. Failure to complete this step may render your Bid as non-
responsive.

Contract: SD-2012-04, Project: Municipal Separate Storm Sewer System (MS4) Inspections

Sites: Ninth Street West Main Street @ North Gregson Street
Fernway Avenue @ Liggett Street East Main Street @ Alston Avenue
Durham Rescue Mission 2024 West Main Street
Peachtree Place @ Liberty Street Durham Marriott
Foster Street West Trinity Avenue @ North Duke Street
Durham School of the Arts Urban Avenue @ North Duke Street

North Queen Street @ Ottawa Avenue Watts Street @ Gloria Avenue

The City of Durham requires the Project to be completed in 365 calendar days (1 calendar year) from date
of Notice to Proceed.

No Bid shall be considered or accepted unless at the time of its filing the same shall be accompanied by a
deposit of cash or a certified or cashier's check drawn on a bank or trust company insured by the Federal
Deposit Insurance Corporation (FDIC), in an amount equal to five percent (5%) of the amount of the Bid.
The check shall be made payable to the City of Durham. Said deposit shall guarantee that the Contract
will be entered into by the successful Bidder if the award is made. Such deposit of cash or certified or
cashier's check may be held by the City until the successful Bidder has executed and delivered the
Contract Documents, including performance and payment bond, to the City of Durham and returned or
kept in accordance with North Carolina General Statute 143-129.

Refer to other Bidding requirements described in Document 00 21 15 and Document 00 31 00.

In lieu of the cash deposit or certified or cashier’s check mentioned above, the Bidder may file a Bid bond
in the same amount executed by a corporate surety authorized to execute such bonds in North Carolina
and conditioned as provided by North Carolina General Statute 143-129 and in the form attached to the
Bidding Documents (see Appendix F) or on file with the Engineer. Bid bond forms enclosed as part of
the Bidding Documents must be properly executed at the time Bids are submitted before Bid will be
considered. Properly executed Power of Attorney of the corporate surety's agent shall accompany such
bond and be attached to the page provided therefore in the Bidding Documents.

Bids shall be submitted under a condition of irrevocability, except as required by law, for a period of

ninety (90) days after Bid opening. The City of Durham reserves the right to accept or reject any or all
Bids.

END OF DOCUMENT
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

DOCUMENT 00 21 15
INSTRUCTIONS TO BIDDERS - EJCDC
11 SUMMARY

A. Document Includes:
1 Defined terms.

2 Copies of Bidding Documents.

3 Qualifications of Bidders.

4. Examination of Bidding Documents, other related data, and Site.
5. Pre-Bid conference.

6 Site and other areas.

7 Interpretations and Addenda.

8 Bid security.

9. Contract Times.

10. Liquidated damages.

11. Substitute and “or-equal” items.

12. Subcontractors, suppliers, and others.

13. Preparation of Bid.

14. Basis of Bid; comparison of Bids.

15. Submittal of Bid.

16. Modification and withdrawal of Bid.

17. Opening of Bids.

18. Bids to remain subject to acceptance.
19. Evaluation of Bids and award of Contract.
20. Contract security and insurance.
21. Signing of Agreement.
22. Sales and use taxes.
B. Related Documents:
1. Document 00 11 16 - Invitation to Bid.
2. Document 00 31 00 - Available Project Information.
3. Document 00 41 43 - Bid Form - Unit Price (Single-Prime Contract).
4 Document 00 72 15 - General Conditions — EJCDC Stipulated Sum (Single-
Prime Contract).
5. Bond types and values.
C. Notice of Bidding Documents and Contract Documents Provision Changes and Updates
1. The Bidder is advised that these Bidding Documents and Contract Documents
include numerous changes, revisions, and updates from prior City of Durham
contracts.

1.2 DEFINED TERMS

A. Refer to Article 1 of the General Conditions.

SECTION: 00 21 15 - Instructions To Bidders - EJCDC
PAGE: 1



CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION

PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA
13 COPIES OF BIDDING DOCUMENTS

14

A

The Bidding Documents are identified as “Project Manual including Bidding Documents,
Contract Documents, and Technical Specifications for Contract No. SD-2012-04, Project:
Municipal Separate Storm Sewer System (MS4) Inspections.”

Bidding Documents may be viewed and downloaded from the City of Durham,
Department of Public Works web site:
http://durhamnc.gov/ich/op/pwd/consproj/Pages/SD-2012-04.aspx.

To ensure that all Bidders using the Department of Public Works web site are kept up to
date on any Addenda, changes, or information notices, please send an e-mail to
SSDProjects@durhamnc.gov indicating your intention to prepare a Bid for the Project.
Failure to complete this step may render your Bid as non-responsive.

Complete sets of Bidding Documents shall be used in preparing Bids; neither the City of
Durham nor the Engineer assumes any responsibility for errors or misinterpretations
resulting from the use of incomplete sets of Bidding Documents.

Upon receipt of Bidding Documents, Bidder shall verify that the Bidding Documents are
complete. The Bidder shall notify the Engineer if they have received incomplete Bidding
Documents.

The City of Durham and Engineer, in making copies of the Bidding Documents available
on the above terms, do so only for the purpose of obtaining Bids for the Work and do not
confer a license or grant for any other use.

QUALIFICATIONS OF BIDDERS

A

The Contractor must be prequalified with the City of Durham at the time of the Bid
opening. Bidders must submit the completed Small Disadvantaged Business Enterprise
(SDBE) Contractor Prequalification Forms to the City of Durham Department of Equal
Opportunity/Equity Assurance (EO/EA), by the deadline for submission of these forms as
shown in Section 00 11 16, in order for City review of such requests to be completed
prior to the Bid opening. The SDBE forms are included in Appendix D of this document,
and can be found at the following web site:
http://durhamnc.gov/ich/as/eocea/Documents/equal_guidelines.pdf. All questions
concerning Prequalification should be directed to the City of Durham Department of
EO/EA, (919) 560-4180.

Notice Under the Americans with Disabilities Act (ADA):

1. Notice Under the Americans with Disabilities Act - A person with a disability
may receive an auxiliary aid or service to effectively participate in city
government activities by contacting the ADA Coordinator, voice (919) 560-4197,
fax (919) 560-4196, TTY (919) 560-1200, or ADA@durhamnc.gov, as soon as
possible but no later than forty-eight (48) hours before the event or deadline date.
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION

PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA
C. The Contractor shall demonstrate the ability to complete a majority of all portions of the

Contract using equipment and personnel owned and employed by the Contractor. The

Contractor shall include the following information in the Bid in the spaces provided:

1. The number of years the Contractor has been regularly engaged in similar
Contract municipal work and a list of projects they have completed with their
equipment and personnel.

2. A list of the Contractor's personnel experienced to do the Work including the
Superintendent to be in charge of the Work, including the length of their
experience with this type of municipal work.

3. A list of the Contractor's equipment in good condition and suitable for
completion of the Contract.

Miscellaneous:

1. If the Contractor fails to demonstrate the ability to complete a majority of all
portions of the Contract with equipment and personnel owned and employed by
the Contractor, the Bid may be considered non-responsive.

2. The Contractor shall be licensed under Chapter 87 of the North Carolina General
Statutes as a General Contractor. The Privilege License of the Contractor shall
be included in the Bid.

3. A Privilege License for all Subcontractors of the apparent Successful Bidder, and
those Bidders requested by the City of Durham, shall be filed within five (5) days
after the Bid opening.

4. City of Durham Privilege Licenses may be obtained from the Department of
Finance, Treasury Management Division, located at 101 City Hall Plaza,
Durham, North Carolina, (919) 560-4700.

15 EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND SITE

A

Subsurface and Physical Conditions
1. The General Conditions identify:
a. Those reports of explorations and tests of subsurface conditions at or
contiguous to the Site that the Engineer has used in preparing the
Bidding Documents.
b. Those drawings of physical conditions in or relating to existing surface
and subsurface structures at or contiguous to the Site (except
Underground Facilities) that the Engineer has used in preparing the
Bidding Documents.

Copies of reports and drawings referenced in Paragraph 1.5.A.1 will be made available
by the City of Durham to any Bidder on request. Those reports and drawings are not part
of the Contract Documents, but the “technical data” contained therein upon which the
Bidder is entitled to rely and have been identified and established as provided in
Paragraph 4.02 of the General Conditions. Bidder is responsible for any interpretation or
conclusion Bidder draws from any “technical data” or any other data, interpretations,
opinions, or information contained in such reports or shown or indicated in such
drawings.
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C. Underground Facilities
1. Information and data shown or indicated in the Bidding Documents with respect

to existing Underground Facilities at or contiguous to the Site is based upon
information and data furnished to the City of Durham and Engineer by owners of
such Underground Facilities, including the City of Durham, or others.

D. Hazardous Environmental Condition

1. The General Conditions identify those reports and drawings related to a
Hazardous Environmental Condition identified at the Site, if any, that Engineer
has used in preparing the Bidding Documents.

2. Copies of reports and drawings referenced in Paragraph 1.5.D.1 will be made
available by the City of Durham to any Bidder on request. Those reports and
drawings are not part of the Contract Documents but the “technical data”
contained therein upon which Bidder is entitled to rely and have been identified
and established as provided in Paragraph 4.06 of the General Conditions. Bidder
is responsible for any interpretation or conclusion Bidder draws from any
“technical data” or any other data, interpretations, opinions, or information
contained in such reports or shown or indicated in such drawings.

E. Provisions concerning responsibilities for the adequacy of data furnished to prospective
Bidders with respect to subsurface conditions, other physical conditions and
Underground Facilities, and possible changes in the Bidding Documents due to differing
or unanticipated conditions appear in Paragraph 4.04 of the General Conditions.
Provisions concerning responsibilities for the adequacy of data furnished to prospective
Bidders with respect to Hazardous Environmental Conditions at the Site, if any, and
possible changes in the Contract Documents due to any Hazardous Environmental
Condition uncovered or revealed at the Site which was not shown or indicated in the
Drawings or Technical Specifications or identified in the Contract Documents to be
within the scope of the Work appear in Paragraph 4.06 of the General Conditions.

F. On request, the City of Durham will provide Bidder access to the Site to conduct such
examinations, investigations, explorations, tests, and studies as Bidder deems necessary
for submission of a Bid. Bidder shall fill all holes and clean up and restore the Site to its
former condition upon completion of such explorations, investigations, tests, and studies.
Bidder shall comply with all applicable Laws and Regulations relative to excavation and
utility locates. All requests for access to the Site must be received forty-eight (48) hours
prior to the preferred time of access. All Site access requests must be made to and
coordinated by the Resident Project Representative (Frank Louder,
frank.louder@durhamnc.gov, (919) 560-4326. ext. 30244). The Bidder may not access
any Site without written permission from the City of Durham.

G. Reference is made to Paragraph 7.04 of the General Conditions for the identification of
the general nature of other work that is to be performed at the Site by the City of Durham
or others (such as utilities and other contractors) that relates to the Work contemplated by
these Bidding Documents. On request, the City of Durham will provide to each Bidder
for examination access to or copies of Contract Documents (other than portions thereof
related to price) for such other work.
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PROJECT: MS4 Inspections
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H.

STORMWATER & GIS SERVICES DIVISION
DEPARTMENT OF PUBLICWORKS
CITY OF DURHAM, NORTH CAROLINA

It is the responsibility of each Bidder before submitting a Bid to:

1.

2.

3.

10.

examine and carefully study the Bidding Documents, the other related data

identified in the Bidding Documents, and any Addenda;

visit the Site and become familiar with and satisfy Bidder as to the general, local,

and site conditions that may affect cost, progress, and performance of the Work;

become familiar with and satisfy Bidder as to all federal, state, and local, Laws
and Regulations that may affect cost, progress, and performance of the Work;
carefully study all:

a. reports of explorations and tests of subsurface conditions at or
contiguous to the Site and all drawings of physical conditions in or
relating to existing surface or subsurface structures at or contiguous to
the Site (except Underground Facilities) which have been identified in
Paragraph 4.02 of the General Conditions, and

b. reports and drawings of Hazardous Environmental Conditions at the Site
which have been identified in Paragraph 4.06 of the General Conditions;

obtain and carefully study (or accept consequences of not doing so) all additional

or supplementary examinations, investigations, explorations, tests, studies, and
data concerning conditions (surface, subsurface, and Underground Facilities) at
or contiguous to the Site which may affect cost, progress, or performance of the

Work or which relate to any aspect of the means, methods, techniques,

sequences, and procedures of construction to be employed by Bidder, including

applying and specific means, methods, techniques, sequences, and procedures of
construction expressly required by the Bidding Documents, and safety
precautions and programs incident thereto;

agree at the time of submitting its Bid that no further examinations,

investigations, explorations, tests, studies, or data are necessary for the

determination of its Bid for performance of the Work at the price(s) bid and
within the times and in accordance with the other terms and conditions of the

Bidding Documents;

become aware of the general nature of the Work to be performed by the City of

Durham and others at the Site that relates to the Work as indicated in the Bidding

Documents;

correlate the information known to Bidder, information and observations

obtained from visits to the Site, reports and drawings identified in the Bidding

Documents, and all additional examinations, investigations, explorations, tests,

studies, and data with the Bidding Documents;

promptly give Engineer written notice of all conflicts, errors, ambiguities,

omissions, or discrepancies that Bidder discovered in the Bidding Documents

and confirm that the written resolution thereof by Engineer is acceptable to

Bidder; and

determine that the Bidding Documents are generally sufficient to indicate and

convey understanding of all terms and conditions for the performance of the

Work.

The submission of a Bid will constitute an incontrovertible representation by the Bidder
that Bidder has complied with every requirement of this Paragraph 1.5, that without
exception the Bid is premised upon performing and furnishing the Work required by the
Bidding Documents and applying any specific means, methods, techniques, sequences,

SECTION: 00 21 15 - Instructions To Bidders - EJCDC
PAGE: 5
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1.6

1.7

1.8

and procedures of construction that may be shown or indicated or expressly required by
the Bidding Documents, that Bidder has given Engineer written notice of all conflicts,
errors, ambiguities, and discrepancies that Bidder has discovered in the Bidding
Documents and the written resolutions thereof by Engineer are acceptable to Bidder, and
that the Bidding Documents are generally sufficient to indicate and convey understanding
of all terms and conditions for the performing and furnishing of the Work.

PRE-BID CONFERENCE

A

A pre-Bid conference will be held at 2:00 PM, Tuesday, December 18, 2012 in the
Department of Public Works Conference Room, Third Floor, 101 City Hall Plaza,
Durham, North Carolina. Representatives of the City of Durham, Engineer, and the
Department of EO/EA will be present to discuss the Project. Bidders are encouraged to
attend and participate in the conference. Engineer will transmit to all prospective Bidders
of record such agenda as Engineer considers necessary in response to questions arising
from the conference. Oral statements may not be relied upon and shall not be binding or
legally effective.

Bidder questions pertaining to the Work and SDBE participation will be addressed at the
pre-Bid conference. Bidders may also identify potential SDBE Subcontractors at the pre-
Bid conference.

SITE AND OTHER AREAS

A

The Site is identified in the Bidding Documents. Right-of-Entry and easements for
permanent structures or permanent changes in existing facilities are to be obtained and
paid for by the City of Durham unless otherwise provided in the Bidding Documents. All
additional lands and access thereto required for temporary construction facilities,
construction equipment, or storage of materials and equipment to be incorporated in the
Work are to be obtained and paid for by the Contractor.

INTERPRETATIONS AND ADDENDA

A.

All guestions about the meaning or intent of the Bidding Documents are to be submitted
to Engineer in writing. Interpretations or clarifications considered necessary by Engineer
in response to such questions will be issued by Addenda mailed or delivered to all parties
recorded by Engineer as having received the Bidding Documents. All Addenda will also
be posted on the City of Durham, Department of Public Works web site:
http://durhamnc.gov/ich/op/pwd/consproj/Pages/SD-2012-04.aspx. Questions received
less than seven (7) days prior to the date for opening of Bids may not be answered. Only
guestions answered by Addenda will be binding. Oral and other interpretations or
clarifications shall be without legal effect.

Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed
advisable by the City of Durham or Engineer.
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
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1.9 BID SECURITY

A. No Bid shall be considered or accepted unless at the time of its filing the same shall be

1.10

111

accompanied by a deposit of cash or a certified or cashier's check drawn on a bank or
trust company insured by the Federal Deposit Insurance Corporation (FDIC), in an
amount equal to five percent (5%) of the amount of the Bid. The check shall be made
payable to the City of Durham. Said deposit shall guarantee that the Contract shall be
entered into by the Successful Bidder if the award is made.

In lieu of the cash deposit or certified or cashier’s check mentioned above, the Bidder
may file a Bid bond in the same amount executed by a corporate surety authorized to
execute such bonds in North Carolina and conditioned as provided by North Carolina
General Statute 143-129 and in the form attached to the Bidding Documents or on file
with the Engineer. Bid bond forms must be properly executed at the time Bids are
submitted before Bid will be considered. Properly executed Power of Attorney of the
corporate surety's agent shall accompany such bond and be attached to the page provided
therefore in the Contract Documents.

The Bid security of the Successful Bidder shall be retained until such Bidder has
executed the Contract Documents, furnished the required contract security and met the
other conditions of the Notice to Award, whereupon the Bid Security will be returned. If
the Successful Bidder fails to execute and deliver the Contract Documents and furnish the
required contract security within fifteen (15) days after the Notice of Award, the City of
Durham may annul the Notice of Award and the Bid Security of that Bidder will be
forfeited. The Bid security of other Bidders whom the City of Durham believes to have a
reasonable chance of receiving the award may be retained by the City of Durham until
the earlier of seven (7) days after the Effective Date of the Agreement or sixty-one (61)
days after the Bid opening, whereupon Bid security furnished by such Bidders will be
returned.

Bid security of other Bidders who the City of Durham believes do not have a reasonable
chance of receiving the award will be returned within seven (7) days after the Bid
opening.

In the event the Contract is not awarded, all Bid securities will be returned within seven
(7) days after the Bid opening.

CONTRACT TIMES

A.

The number of days within which, or the dates by which, the Work is to be substantially
completed and ready for final payment are set forth in the Agreement.

LIQUIDATED DAMAGES

A

Provisions for liquidated damages, if any, are set forth in the Agreement.
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1.12 SUBSTITUTE AND “OR-EQUAL” ITEMS

1.13

A

The Contract, if awarded, will be on the basis of materials and equipment specified or
described in the Bidding Documents without consideration of possible substitute or “or-
equal” items.

Application for review of substitute or “or-equal” materials or equipment prior to
submitting of Bids shall be in accordance of with Section 133-3 of the North Carolina
General Statutes, and the following procedures. Application for review of substitute or
“or-equal” materials or equipment shall be by Bidders. Applications will not be
considered from suppliers, distributors or subcontractors. Bidders shall submit
applications to Engineer at least twenty (20) days prior to the date for the opening of
Bids. Documentation shall be in accordance with Paragraph 6.05 of the General
Conditions. Judgment concerning substitutes and “or-equal” reviews will be determined
by Engineer. Material and equipment, which are accepted as a result of such review, will
be identified as part of an Addendum.

Application for review of substitute or “or-equal” materials and equipment, which are
received after twenty (20) days prior to the date for the opening of Bids, will not be
considered by the Engineer until after the Effect Date of the Agreement. The procedure
for submission of any application for review of substitute or “or-equal” items by
Contractor and consideration by Engineer is set forth in Paragraph 6.05 of the General
Conditions and may be supplemented in the Project Requirements.

Any Bid conditioned upon furnishing equipment or materials which are not responsive to
the Bidding Documents will be rejected.

SUBCONTRACTORS, SUPPLIERS, AND OTHERS

A

A Privilege License for all Subcontractors must be filed within five (5) days after the Bid
opening.

All Bidders are required to complete the SDBE Procurement Forms and submit the
completed forms with their Bid.

Each Bidder must submit a “Statement of Intent to Perform as a Subcontractor” for each
SDBE Subcontractor within five (5) days of the Bid Opening. The “Letter of Intent to
Perform as a Subcontractor” form can be found in Appendix A and must be signed by
each SDBE Subcontractor. SDBE goal participation is calculated by multiplying the goal
percentages by the Bid price. A listing of the City of Durham certified SDBE firms for
the Project can be found in Appendix B.

All questions regarding SDBE documents or requirements may be directed to the City of
Durham, Department of Equal Opportunity/Equity Assurance at (919) 560-4180.

The City of Durham reserves the right to reject a proposed Subcontractor for reasonable
cause.
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F. The General Conditions, Paragraph 6.06, require the identity of certain Subcontractors,

1.14

Suppliers, individuals, or entities to be submitted to the City of Durham in advance of a
specified date prior to the Effective Date of the Agreement, the apparent Successful
Bidder, and any other Bidder so requested, shall within five (5) days after Bid opening,
submit to the City of Durham a list of all such Subcontractors, Suppliers, individuals, or
entities proposed for those portions of the Work for which such identification is required.
Such list shall be accompanied by an experience statement with pertinent information
regarding similar projects and other evidence of qualification for each such
Subcontractor, Supplier, individual, or entity if requested by the City of Durham. If the
City of Durham or Engineer, after due investigation, has reasonable objection to any
proposed Subcontractor, Supplier, individual, or entity, the City of Durham may, before
the Notice of Award is given, request apparent Successful Bidder to submit a substitute,
without an increase in the Bid.

If apparent Successful Bidder declines to make any such substitution, the City of Durham
may award the Contract to the next lowest Bidder that proposes to use acceptable
Subcontractors, Suppliers, individuals, or entities. Declining to make requested
substitutions will not constitute grounds of forfeiture of the Bid security of any Bidder.
Any Subcontractor, Supplier, individual, or entity so listed and against which the City of
Durham or Engineer makes no written objection prior to giving of the Notice of Award
will be deemed acceptable to the City of Durham and Engineer subject to revocation of
such acceptance after the Effective Date of the Agreement as provided in Paragraph 6.06
of the General Conditions.

Contractor shall not be required to employ any Subcontractor, Supplier, individual, or
entity against whom Contractor has reasonable objection.

PREPARATION OF BID

A

The approved Bid form is included with the Bidding Documents. Additional copies may
be obtained from the Engineer. All Bids must be submitted on the approved Bid form.

The unit prices for specific items shall reflect all costs associated with furnishing,
installing all items of Work as indicated on the Drawings and Technical Specifications,
complete, in place and accepted, per the City of Durham Standards and Specifications,
North Carolina Department of Transportation (NCDOT) Standards and Specifications,
and the North Carolina Department of Environment and Natural Resources (NCDENR)
Erosion and Sediment Control Planning and Design Manual.

All blanks on the Bid form shall be completed by printing in ink or by typewriter and the
Bid signed in ink. Erasures or alterations shall be initialed in ink by the person signing
the Bid form. A Bid price shall be indicated for each unit price item listed therein, or the
words “No Bid,” “No Change,” or “Not Applicable” entered.

The omission of prices for any item on the Bid form, or the tendering of any unbalanced
Bid may be the cause for the rejection of the submitted Bid.

The estimated quantities contained on the Bid form are for the purpose of comparing
Bids. While the quantities are close approximations, they are not guaranteed. Payment
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will be made on the basis of the Work as actually executed at the unit prices set forth in
the executed Agreement and under the provisions of such Agreement.

F. There shall be no additional compensation to the Contractor for materials, equipment, or
work that is incidental to the successful completion of the Contract. Incidental costs
include the costs inherent to the complete installation of those individual items included
on the Bid form. For example, those costs associated with water supply, waste disposal,
temporary electrical services, surveying, staking, erosion control, traffic control, and
storage are incidental and defined within the Technical Specifications of the Bidding

Documents.
G. Item values on the Bid form shall be given as figures (i.e. $23,000.00).
H. A Bid by a corporation shall be executed in the corporate name by the president or a vice-

president or other corporate officer accompanied by evidence of authority to sign. The
corporate seal shall be affixed and attested by the secretary or an assistant secretary.
Insert the corporate officer’s capacity under each signature. The corporate address and
state of incorporation shall be shown below the signatures.

l. A Bid by a limited liability company shall be executed in the name of the firm by a
member in the presence of a witness with signature, and accompanied by evidence of
authority to sign. The state of formation of the firm and the official address of the firm
shall be shown below the signature. Affix the limited liability company seal adjacent to
the signatures.

J. A Bid by an individual or sole proprietorship shall be executed with a signature of the
individual/sole proprietor in the presence of a witness with signature. Insert the words
“Individual/Sole Proprietor” under the signature and show the Bidder’s name and official
address. Affix the individual/sole proprietor seal adjacent to the signature.

K. A Bid by a partnership shall be executed in the partnership name and signed by all
partners (whose title must appear under the signature) in the presence of a witness with
signature, accompanied by evidence of authority to sign. The official address of the
partnership shall be shown below the signatures. Affix the partnership seal adjacent to
the each partner signature.

L. A Bid by a joint venture shall be executed by each party of the joint venture under their
respective seals in a manner appropriate to each such party as described above for each
party type. Provide a single signature sheet for each party to the joint venture.

M. All names shall be typed or printed in ink below the signatures.

N. The Bid shall contain an acknowledgment of all Addenda, the numbers of which shall be
filled in on the Bid form.

0. The address and telephone number for communication regarding the Bid shall be shown.

P. The Bid shall contain evidence of the Bidder’s authority and qualification to do business
in the State of North Carolina or covenant to obtain such qualification prior to the award
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of the Contract. Bidder’s State of North Carolina contractor license number, if any, shall
also be shown on the Bid form.

1.15 BASIS OF BID; COMPARISON OF BIDS

A. Unit Price

1. Bidders shall submit a Bid on a unit price basis for each item of Work listed on
the Bid Schedule.
2. The total of all estimated prices will be the sum of the Products of the estimated

guantity of each item and the corresponding unit price. The final quantities and
Contract Price will be determined in accordance with Paragraph 11.03 of the
General Conditions.

3. Discrepancies between the multiplication of units of Work and unit prices will be
resolved in favor of the unit prices. Discrepancies between the indicated sum of
any column of figures and the correct sum thereof will be resolved in favor of the
correct sum. Discrepancies between words and figures will be resolved in favor
of the words.

B. The Bid price shall include such amounts as the Bidder deems proper for overhead and
profit on account of cash allowances, if any, named in the Contract Documents as
provided in Paragraph 11.02 of the General Conditions.

C. Bid prices will be compared after adjusting for differences in the time designated by
Bidders for Substantial Completion. The adjusting amount will be determined at the rate
set forth in the Contract Documents for liquidated damages for failing to achieve
Substantial Completion for each day before or after the time allowed as set forth in the
Agreement.

116 SUBMITTAL OF BID
A Bidders shall be solely responsible for delivery of Bids in the required manner and time.

B. No Bid shall be accepted or considered unless the complete set of required and executed
documents is included with the Contractor’s submittal.

C. With each copy of the Bidding Documents, a Bidder is furnished one separate unbound
copy of the Bid form, and, if required, the Bid bond form. The unbound copy of these
forms is to be completed and submitted.

D. Each Bid shall include non-collusion affidavits for the Bidder. Affidavits for all
Subcontractors of the apparent Successful Bidder, and those Bidders requested by the
City of Durham, must be filed within five (5) days after the Bid opening. Blank Non-
Collusion Affidavit Forms can be found in Appendix E.
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E. A Bid shall be submitted no later than the date and time prescribed and at the place

indicated in the Advertisement or Invitation to Bid and shall be enclosed in an opaque
sealed envelope plainly marked with the following information:

Contract: SD-2012-04

Project: Municipal Separate Strom Sewer System (MS4) Inspections

Name of Bidder:

Address of Bidder:

POONME

Phone Number of Bidder:

Contact Person for Bidder:

Phone Number of Contact:

Bidder’s North Carolina General Contractor’s License Number:

The above-name Bidder has enclosed, and checked as appropriate, the following
items in the Bid (check all):

Bid Form

SDBE Procurement Forms

Non-Collusion Affidavit of Bidder
Privilege License of Bidder

Bid Security

List of Contractor Equipment and Personnel
Contract Safety Record Information

© NG

@me o0 o

F. Incorrect information, incomplete information, or irregularities on the Bid envelope may
be cause for a Bid to be declared invalid or informal. Invalid or informal Bids will not be
opened.

G. If a Bid is sent by mail or other delivery system, the sealed envelope containing the Bid
shall be enclosed in a separate mailing/delivery envelope plainly marked on the outside
with the notation “BID ENCLOSED.” A mailed Bid shall be addressed to:

Attention; Dana P. Hornkohl, P.E., CFM
City of Durham

Department of Public Works
Stormwater & GIS Services Division
101 City Hall Plaza

Durham, North Carolina 27701

H. Bids submitted after the time listed in the Agreement and Invitation to Bid will be
returned to the Bidder unopened.

I Bids that are unsigned, improperly signed or sealed, conditional, illegible, obscure,
contain arithmetical errors, erasures, alterations, or irregularities of any kind, may be
declared unacceptable at the City of Durham’s discretion.

J. Bid Forms, appendices, and enclosures which are improperly prepared may be declared
unacceptable at the City of Durham’s discretion.
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K. Failure to provide security deposit, bonds, or insurance requirements will invalidate the

1.17

1.18

1.19

1.20

Bid at the City of Durham’s discretion.

MODIFICATION AND WITHDRAWAL OF BID

A

Amendments to properly submitted Bids will be permitted when received in writing prior
to Bid opening and when endorsed by the same party or parties who signed and sealed the
Bid.

Bidders may withdraw their Bid by written request at any time before Bid opening.
No Bidder may withdraw a Bid after Bid opening and prior to the conclusion to the

period of time stated in the Bid form except to the extent, if any, that may be required by
law.

OPENING OF BIDS

A.

B.

Bids shall be opened, unless obviously non-responsive, at the time and place indicated in
the Advertisement or Invitation to Bid and read aloud publicly. An abstract of the
amounts of the base Bids and major alternates, if any, will be made available to Bidders
after the opening of Bids.

Bidders may be present at the opening of Bids.

BIDS TO REMAIN SUBJECT TO ACCEPTANCE

A

All Bids will remain subject to acceptance for the period of time stated in the Bid form,
but the City of Durham may, in its sole discretion, release any Bid and return the Bid
security prior to the end of this period.

EVALUATION OF BIDS AND AWARD OF CONTRACT

A.

The City of Durham reserves the right to reject any or all Bids, including without
limitation, nonconforming, non-responsive, unbalanced, or conditional Bids. The City of
Durham further reserves the right to reject the Bid of any Bidder whom it finds, after
reasonable inquiry and evaluation, to not be responsible. The City of Durham may also
reject the Bid of any Bidder if the City believes that it would not be in the best interest of
the Project to make an award to that Bidder. The City of Durham also reserves the right
to waive all informalities not involving price, time, or changes in the Work and to
negotiate terms with the Successful Bidder.

More than one Bid for the same Work from an individual or entity under the same or
different names will not be considered. Reasonable grounds for believing any Bidder has
an interest in more than one Bid for the Work may be cause for disqualification of that
Bidder and the rejection of all Bids in which that Bidder has an interest.

In evaluating Bids, the City of Durham will consider whether or not the Bids comply with
the prescribed requirements, and such alternates, unit prices, and other data, as may be
requested in the Bid form or prior to the Notice of Award.
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D. In evaluating Bidders, the City of Durham will consider the qualifications of Bidders and

1.21

1.22

1.23

may consider the qualifications and experience of Subcontractors, Suppliers, and other
individuals or entities proposed for those portions of the Work for which the identity of
Subcontractors, Supplies, and other individuals or entities must be provided as provided
in the General Conditions.

E. The City of Durham may conduct such investigations as the City deems necessary to
establish the responsibility, qualifications, and financial ability of Bidders, proposed
Subcontractors, Suppliers, individuals, or entities to perform the Work in accordance with
the Contract Documents.

F. If the Contract is to be awarded, the City of Durham will award the Contract to the
Bidder whose Bid is in the best interests of the Project.

CONTRACT SECURITY AND INSURANCE

A. Avrticle 5 of the General Conditions sets forth the City of Durham’s requirements as to
performance and payment bonds and insurance. When the Successful Bidder delivers the
executed Agreement to the City of Durham, it shall be accompanied by such bonds.

SIGNING OF AGREEMENT

A. After the City of Durham has identified the Successful Bidder, the Engineer on behalf of
the City of Durham, will issue to the Successful Bidder, a written Notice to Award.

B. When the City of Durham gives a Notice of Award to the Successful Bidder, it shall be
accompanied by the required number of unsigned counterparts to the Agreement with the
other Contract Documents which are identified in the Agreement as attached thereto.
Within fifteen (15) days thereafter, Successful Bidder shall sign and deliver the required
number of counterparts of the Agreement and attached documents to the City of Durham.
Within ten (10) days after execution of the Agreement by the Manager, the City of
Durham will deliver one fully signed counterpart to Successful Bidder with a complete
set of the Drawings with appropriate identification.

SALES AND USE TAXES

The North Carolina General Assembly adopted legislation which required that contractors pay
North Carolina Sale and Use Tax on materials, supplies, fixtures, and equipment used by the
contractor in the performance of contracts with cities, counties, and towns on contracts dated July
1, 1961 or later.

The North Carolina General Assembly also authorized a refund to cities, counties, and towns of
sales and use taxes paid on direct purchases of tangible personal property and construed
purchases in the performance of contracts to be direct purchases.

A. The Bidder shall not include North Carolina Sales and Use Tax in unit price Bid. The
Contractor will be reimbursed for all North Carolina Sales and Use Tax paid during any
preceding month, at the time the monthly estimate is paid, provided the required

SECTION: 00 21 15 - Instructions To Bidders - EJCDC
PAGE: 14



CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

submittals are made to the City of Durham. Refer to Paragraph 6.10 of the General
Conditions for additional information.

END OF DOCUMENT

SECTION: 00 21 15 - Instructions To Bidders - EJCDC
PAGE: 15



CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

THIS PAGE LEFT INTENTIONALLY BLANK

SECTION: 00 21 15 - Instructions To Bidders - EJCDC
PAGE: 16



CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

DOCUMENT 00 31 00

AVAILABLE PROJECT INFORMATION

11 SUMMARY

A

Document Includes:

Project information and location.

List of drawings.

Subsurface investigation report.

Topographic survey.

Existing conditions survey.

National Association of Sewer Service Companies (NASSCO) standards.
North Carolina Department of Transportation (NCDOT) standards.

North Carolina Department of Environment and Natural Resources (NCDENR)
standards.

NN E

Related Documents:
1. 00 21 15 - Instructions to Bidders - EJCDC: Examination of Bidding Documents,
other related data, and Site.

1.2 PROJECT INFORMATION AND LOCATION

A.

The Work contemplated under the provisions of this Contract includes, but may not be
limited to, the furnishing of all materials, labor, equipment, tools, etc. unless otherwise
specified, for the complete inspection of portions of the MS4 for specified site locations
throughout the City of Durham. Inspections of the MS4 will include location and
verification of system components, inspections to locate possible illicit discharges into
the system, and general inspections of system components to document condition.

The Work Sites for this Contract include, but are not limited to, the following:
Ninth Street

West Main Street @ North Gregson Street
Fernway Avenue @ Liggett Street

East Main Street @ Alston Avenue
Durham Rescue Mission

2024 West Main Street

Peachtree Place @ Liberty Street

Durham Marriott

Foster Street

10. West Trinity Avenue @ North Duke Street
11. Durham School of the Arts

12. Urban Avenue @ North Duke Street

13. North Queen Street @ Ottawa Avenue

14, Watts Street @ Gloria Avenue

CoNoO~wWNE
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13 LIST OF DRAWINGS

Contract includes the following Drawings:

No. Drawing Title Issue Date
1 Cover Sheet 11/21/2012
2 General and Project Notes 11/21/2012
3 Project Sites Map 11/21/2012
4 Ninth Street 11/21/2012
5 West Main Street @ North Gregson Street 11/21/2012
6 Fernway Avenue @ Liggett Street 11/21/2012
7 East Main Street @ Alston Avenue 11/21/2012
8 Durham Rescue Mission 11/21/2012
9 2024 West Man Street 11/21/2012
10 Peachtree Place @ Liberty Street 11/21/2012
11 Durham Marriott 11/21/2012
12 Foster Street 11/21/2012
13 West Trinity Avenue @ North Duke Street 11/21/2012
14 Durham School of the Arts 11/21/2012
15 Urban Avenue @ North Duke Street 11/21/2012
16 North Queen Street @ Ottawa Avenue 11/21/2012
17 Watts Street @ Gloria Avenue 11/21/2012
14 SUBSURFACE INVESTIGATION REPORT
A. No subsurface investigation has been conducted in advance of the Project.

15 TOPOGRAPHIC SURVEY
A. No topographic survey has been produced for the Project.
1.6 EXISTING CONDITIONS SURVEY

A. No existing condition survey has been produced for the Project.
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1.7

1.8

1.9

NATIONAL ASSOCIATION OF SEWER SERVICE COMPANIES (NASSCO) STANDARDS

A.

All work shall conform to the following National Association of Sewer Service
Companies (NASSCO) practices and programs:

1. Manual of Practices — Wastewater Collection Systems: 2001 Edition

2. Pipeline Assessment & Certification Program (PACP):
http://nassco.org/training_edu/te_pacp.html

3. Manhole Assessment & Certification Program (MACP):

http://nassco.org/training_edu/te_ macp.html

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION (NCDOT) STANDARDS

A

All Work shall conform to the NCDOT Standard Specifications January 2012 (current
version) and applicable revisions, as referenced in the Technical Specifications. The
NCDOT Standard Specifications may be downloaded at:
https://connect.ncdot.gov/resources/Specifications/Specification%20Resources/2012%20
Standard%?20Specifications.pdf. Hard copies of these documents may be obtained from
the NCDOT and are not provided by the City of Durham.
1. The following NCDOT Standard Specifications are directly referenced for the
Work included in this Contract:
a. Section 1101 — Work Zone Traffic Control General Requirements

All Work shall conform to the NCDOT Standard Drawings (current version) and
applicable revisions, as referenced in the Technical Specifications. The NCDOT
Standard Drawings may be downloaded at:
http://www.ncdot.org/doh/preconstruct/ps/std_draw/default.html. Hard copies of these

documents may be obtained from the NCDOT and are not provided by the City of
Durham.

NORTH CAROLINA DEPARTMENT OF ENVIRONMENT AND NATURAL RESOURCES
(NCDENR) STANDARDS

A

All work shall conform to the NCDENR Erosion and Sediment Control Planning and
Design Manual (current version), as referenced in the Technical Specifications. The
NCDENR manual may be downloaded at: http://portal.ncdenr.org/web/Ir/publications.
Hard copies of this document may be obtained from the NCDENR and are not provided
by the City of Durham.

END OF DOCUMENT
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DOCUMENT 00 41 43
BID FORM - UNIT PRICE (SINGLE-PRIME CONTRACT)

To: The City of Durham, North Carolina

c/o Dana P. Hornkohl, P.E., CFM

Department of Public Works

Stormwater & GIS Services Division

101 City Hall Plaza

Durham, North Carolina 27701
Date: .
Contract: SD-2012-04

Project: Municipal Separate Storm Sewer System (MS4) Inspection

Sites: Ninth Street West Main Street @ North Gregson Street
Fernway Avenue @ Liggett Street East Main Street @ Alston Avenue
Durham Rescue Mission 2024 West Main Street
Peachtree Place @ Liberty Street Durham Marriott
Foster Street West Trinity Avenue @ North Duke Street
Durham School of the Arts Urban Avenue @ North Duke Street

North Queen Street @ Ottawa Avenue Watts Street @Gloria Avenue

Name of Bidder: e
Address of Bidder: e

Phone Number of Bidder: ...

Contact Person for Bidder: ...

Phone Number of Contact: ...

Bidder’s North Carolina General Contractor’s License NUMDEr: ..o
1. OFFER

The undersigned Bidder hereby declares that the names of all persons interested in this Bid as
principals appear in the blank spaces hereinafter provided for such purpose, that this Bid is in all
respects fair and without collusion, that the Bidder has examined the locations of the proposed
Work, the Advertisement, the Instructions to Bidders, the Technical Specifications, SDBE
requirements of the Department of EO/EA of the City of Durham, the Contract Documents and
bond forms, and the Drawings therein referred to and fully understands the same and agrees and
accepts the terms and conditions thereof, that it is understood that the estimated quantities are
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approximate only and are given for the purpose of comparing Bids upon a uniform basis, and that
said estimate shall in no way affect the unit prices for the Work.

The undersigned Bidder hereby agrees to furnish at the Bidder’s cost the expense of all the
necessary labor, tools, apparatus, machinery, equipment, transportation, and all other things which
may be required to fully and properly perform all the terms, covenants, provisions, and agreements
of the annexed Contract.

The undersigned hereby agrees to do said Work and furnish said materials as prescribed in the
Contract Documents and Technical Specifications, and, according to the Drawings and
requirements of the Engineer under said Contract Documents and Technical Specifications, in a
first-class manner and to the best of the undersigned’s ability at the following unit prices.

Having examined the Site of the Work and all matters referred to in the Instructions to Bidders and
the Contract Documents prepared by the Engineer for the Project, we, the undersigned, hereby offer
to enter into a Contract to perform the Work for the unit prices listed in this Bid form in lawful
money of the United States of America.

We have included the Bid security as required by the Instruction to Bidders.

All applicable federal taxes are included and State of North Carolina taxes are excluded from the
unit prices.

All Cash and Contingency Allowances described in Section 01 20 00 - Price and Payment
Procedures are included in the Bid Prices.

2.  ACCEPTANCE

This offer shall be open to acceptance and is irrevocable, except as required by law, for ninety (90)
days from the Bid opening date.

If this Bid is accepted by the City of Durham within the time period stated above, we will:
-Execute the Agreement within fifteen (15) days of receipt of Notice of Award.
-Furnish the required bonds within fifteen (15) days of receipt of Notice of Award.
-Commence Work within ten (10) days after written Notice to Proceed.
If this Bid is accepted within the time stated, and we fail to commence the Work or we fail to
provide the required bonds, the Bid security shall be forfeited as damages to the City of Durham by
reason of our failure, limited in amount to the lesser of the face value of the security deposit or the
difference between this Bid and the Bid upon which a Contract is signed.
In the event our Bid is not accepted within the time stated above, the required security deposit will
be returned to the undersigned, in accordance with the provisions of the Instructions to Bidders;

unless a mutually satisfactory arrangement is made for its retention and validity for an extended
period of time.
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3. CONTRACT TIME

If this Bid is accepted, we will:

-Complete the Work in 365 calendar days from Notice to Proceed.
UNIT PRICES
Contract: SD-2012-04
Project: Municipal Separate Storm Sewer System (MS4) Inspections
The following are unit prices for specific portions of the Work as listed. The unit price Bid for
items in this Contract are for furnishing, installing all items of Work as indicated on the Drawings
and Technical Specifications, complete, in place and accepted, per the City of Durham Standards
and Specifications, North Carolina Department of Transportation (NCDOT) Standards and
Specifications, and the North Carolina Department of Environment and Natural Resources

(NCDENR) Erosion and Sediment Control Planning and Design Manual. The following is the list
of unit prices:

UNIT PRICE WORK

No. Specification Reference Item Description Quantity Unit Unit Price Item Total

MOBILIZATION FOR MS4 INSPECTIONS
1 SECTION 30 10 00 (LOCATION, CONDITION, AND ILLICIT 21 EA
DISCHARGE VERIFICATION)

2 SECTION 30 10 00 MS4 INSPECTIONS (LOCATION, CONDITION, 270 IR
AND ILLICIT DISCHARGE VERIFICATION)

CLEANING FOR MS4 INSPECTIONS

3 SECTION 30 10 05 (LOCATION, CONDITION, AND ILLICIT 74 HR
DISCHARGE VERIFICATION)
4 SECTION 30 10 00 MS4 BASIN INSPECTION 1000 EA

TOTAL AMOUNT FOR CONTRACT SD-2012-04

We agree to diligently perform the Work in accordance with all Contract Documents, to complete
such Work within the period as outlined in the Contract, and to begin Work within ten (10) days
after receipt of the Notice to Proceed from the Engineer.
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5.  ADDENDA

The following Addenda have been received. The modifications to the Bidding Documents noted
below have been considered and all costs are included in the Bid.

Addendum No.: .............. ,Dated: ..oovvveeiins Addendum No.: .............. ,Dated: ..ovveeeeeenn
Addendum No.: .............. , Dated: .......coueee. Addendum No.: .............. , Dated: .....cooeveeee
Addendum No.: .............. ,Dated: ..ovveveeiinns Addendum No.: .............. ,Dated: .ovveeeeeen

6. APPENDICES

The following Documents will be submitted to the Issuing Office within five (5) days after the Bid
opening:

1. Non-Collusion Affidavits of all Subcontractors (see Appendix E for blank affidavits)

2. Privilege Licenses of all Subcontractors (contact the City of Durham, Department of
Finance, Treasury Management Division, (919) 560-4700 for information on securing
privilege licenses)

The following information is included with Bid submission:

Bid Form

SDBE Procurement Forms (see Appendix A for blank form and instructions)
Non-Collusion Affidavit of Bidder (see Appendix E for blank affidavits)

Privilege License of Bidder (contact the City of Durham, Department of Finance,
Treasury Management Division, (919) 560-4700 for information on securing privilege
licenses)

Bid Security (see Appendix F for blank Bid bond forms)

6. List of Contractor Equipment and Personnel

hPOONME

o

SECTION: 00 41 43 - Bid Form - Unit Price (Single-Prime Contract)
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

7. CONTRACTOR EXPERIENCE

The undersigned Contractor has regularly engaged in contract work of this class for ........... years,
and has executed the following work as principal(s):

List of Contractor’s personnel experienced to do this Work including and designating the
Superintendent to be in charge of this Work showing the length of their varied experience with this
particular Work. The list shall not include Subcontractor personnel.

Name Experience Name Experience

List of Contractor’s equipment in good condition and suitable for completion of this Contract.
Contractor must be able to demonstrate ownership of all equipment necessary to complete all
portions of the Contract. The list shall not include Subcontractor equipment.

Provide up to three (3) examples of inspection reports or information that demonstrate the
Contractor’s experience with this particular Work.
Please attach additional sheets as necessary to complete the items above.

SECTION: 00 41 43 - Bid Form - Unit Price (Single-Prime Contract)
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

8. BID FORM SIGNATURES

Refer to Document 00 21 15 for specific Bid form signature requirements for corporations,
partnerships, limited liability companies, individuals, or sole proprietorships.

SECTION: 00 41 43 - Bid Form - Unit Price (Single-Prime Contract)
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

CORPORATION

The Corporate Seal of

(President/Vice President/Authorized Corporate Officer)
(Seal)

was hereunto affixed in the presence of:

(Secretary/Assistant Secretary)
(Seal)

Corporate Address:

(State of Incorporation)

SECTION: 00 41 43 - Bid Form - Unit Price (Single-Prime Contract)
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

LIMITED LIABILITY COMPANY

(Authorized Firm Member)
(Seal)

was hereunto affixed in the presence of:

(Witness)
(Seal)

Firm Address:

(State of Formation)

SECTION: 00 41 43 - Bid Form - Unit Price (Single-Prime Contract)
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

INDIVIDUAL OR SOLE PROPRIETORSHIP

(Bidder - print the full name of individual or sole proprietorship)
(Seal)

Individual or Sole Proprietorship Address:

SECTION: 00 41 43 - Bid Form - Unit Price (Single-Prime Contract)
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CONTRACT: SD-2012-04
PROJECT: MS4 Inspections
DATE: November 21, 2012

STORMWATER & GIS SERVICES DIVISION
DEPARTMENT OF PUBLICWORKS
CITY OF DURHAM, NORTH CAROLINA

PARTNERSHIP

(Partner and Title)

(Seal)

(Partner and Title)

(Seal)

(Partner and Title)

(Seal)

(Partner and Title)

(Seal)

(Partner and Title)

(Seal)

(Partner and Title)

(Seal)

(Partner and Title)

(Seal)

(Partner and Title)

(Seal)

(Partner and Title)

(Seal)

(Partner and Title)

(Seal)

(All Partners shall sign, additional signatures with titles and seals may be added below.)

was hereunto affixed in the presence of:

(Witness)
(Seal)

Partnership Address:

SECTION: 00 41 43 - Bid Form - Unit Price (Single-Prime Contract)
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

JOINT VENTURE

If the Bid is a joint venture, add additional forms of execution for each member of the joint venture
in the appropriate manner using the forms from above.

END OF DOCUMENT

SECTION: 00 41 43 - Bid Form - Unit Price (Single-Prime Contract)
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

DOCUMENT 00 52 15
AGREEMENT FORM - EJCDC STIPULATED SUM (SINGLE-PRIME CONTRACT)

THIS AGREEMENT is by and between the City of Durham (Owner), a North Carolina municipal
corporation, and [to be completed after award] (Contractor).

The City of Durham and Contractor, in consideration of the mutual covenants set forth herein, agree as
follows:

11 WORK

A Contractor shall complete all Work as specified or indicated in the Contract Documents.
The Work is generally described as follows:

The Work includes, but may not be limited to, the furnishing of all materials, labor,
equipment, tools, etc. unless otherwise specified, for the complete inspection of portions
of the MS4 for specified site locations throughout the City of Durham. Inspections of the
MS4 will include location and verification of system components, inspections to locate
possible illicit discharges into the system, and general inspections of system components
to document condition.

1.2 THE PROJECT

A. The Project for which the Work under the Contract Documents may be the whole or only
a part is generally described as follows:

Contract: SD-2012-04, Project: Municipal Separate Storm Sewer System (MS4)
Inspections

B. Listed below are the Sites, in order of priority, that the Contractor may be instructed to
complete construction under this Contract.
1 Ninth Street

2 West Main Street @ North Gregson Street

3 Fernway Avenue @ Liggett Street

4, East Main Street @ Alston Avenue

5. Durham Rescue Mission

6 2024 West Main Street

7 Peachtree Place @ Liberty Street

8 Durham Marriott

9. Foster Street

10. West Trinity Avenue @ North Duke Street

11. Durham School of the Arts

12. Urban Avenue @ North Duke Street

13. North Queen Street @ Ottawa Avenue

14. Watts Street @ Gloria Avenue

SECTION: 00 52 15 - Agreement Form - EJCDC Stipulated Sum (Single-Prime Contract)
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

13 ENGINEER

A

The Project has been designed by the City of Durham, Department of Public Works,
Stormwater Services Division (Engineer), who is to act as the City of Durham’s
representative, assume all duties and responsibilities, and have the rights and authority
assigned to Engineer in the Contract Documents in connection with the completion of the
Work in accordance with the Contract Documents.

14 CONTRACT TIMES

A

Time of the Essence

1. All time limits for Milestones, if any, Substantial Completion, and completion
and readiness for final payment as stated in the Contract Documents are of the
essence of the Contract.

Days to Achieve Substantial Completion and Final Payment

1. The Work shall be substantially completed within 334 days after the date when
the Contract Times commence to run (Notice to Proceed) as provided in
Paragraph 2.03 of the General Conditions, and completed and ready for final
payment in accordance with Paragraph 14.07 of the General Conditions within
365 days after the date when the Contract Times commence to run (Notice to
Proceed).

Liquidated Damages

1. Contractor and the City of Durham recognize that time is of the essence of this
Agreement and that the City of Durham will suffer financial loss if the Work is
not completed within the times specified in Paragraph 1.4.B.1 above, plus any
extensions thereof allowed in accordance with Article 12 of the General
Conditions. The parties also recognize the delays, expense, and difficulties
involved in proving in a legal or arbitration proceeding the actual loss suffered by
the City of Durham if the Work is not completed on time. Accordingly, instead
of requiring any such proof, the City of Durham and the Contractor agree that as
liquidated damages for the delay (but not as a penalty), Contractor shall pay the
City of Durham four hundred dollars ($400.00) for each day that expires after the
time specified in Paragraph 1.4.B.1 for Substantial Completion until the Work is
substantially complete. After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Time or any
proper extension thereof granted by the City of Durham, Contractor shall pay the
City of Durham four hundred dollars ($400.00) for each day that expires after the
time specified in Paragraph 1.4.B.1 for completion and readiness for final
payment until the Work is completed and ready for final payment.

2. Failure of the Contractor to commence construction within ten (10) days of the
Notice to Proceed shall begin a daily penalty to the Contractor at a rate of fifty
percent (50%) of the daily liquidated damages specified in Paragraph 1.4.C.1.

Weather Related Delays
1. The Contractor may request for an extension of Contract Times for delays related
to adverse weather as described in the General Conditions, Paragraph 12.02A.

SECTION: 00 52 15 - Agreement Form - EJCDC Stipulated Sum (Single-Prime Contract)
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

15 CONTRACT PRICE

A. The City of Durham shall pay Contractor for completion of the Work in accordance with
the Contract Documents an amount in current funds equal to the sum of the amount
determined pursuant to Paragraphs 1.5.A.1 and 1.5.A.2 below:

1. Not used.

2. For all Unit Price Work, an amount equal to the sum of the established unit price
for each separately identified item of Unit Price Work times the estimated
quantity of that item as indicated in this Paragraph 1.5.A.2:

As provided in Paragraph 11.03 of the General Conditions, estimated quantities
are not guaranteed, and determinations of actual quantities and classifications are
to be made by the Engineer as provided in Paragraph 9.07 of the General
Conditions. Unit prices have been computed as provided in Paragraph 11.03 of
the General Conditions.

UNIT PRICE WORK

No. Specification Reference Item Description Quantity Unit Unit Price Item Total

MOBILIZATION FOR MS4 INSPECTIONS
1 SECTION 30 10 00 (LOCATION, CONDITION, AND ILLICIT 21 EA
DISCHARGE VERIFICATION)

MS4 INSPECTIONS (LOCATION, CONDITION,
2 SECTION 30 10 00 AND ILLICIT DISCHARGE VERIFICATION) 270 HR

CLEANING FOR MS4 INSPECTIONS

3 SECTION 30 10 05 (LOCATION, CONDITION, AND ILLICIT 74 HR
DISCHARGE VERIFICATION)
4 SECTION 30 10 00 MS4 BASIN INSPECTION 1000 EA

TOTAL AMOUNT FOR CONTRACT SD-2012-04

1.6 PAYMENT PROCEDURES

A. Submittal and Processing of Payments
1. Contractor shall submit Applications for Payment in accordance with Article 14
of the General Conditions. Applications for Payment will be processed by
Engineer as provided in the General Conditions.

B. Progress Payments; Retainage
1. The City of Durham shall make progress payments on account of the Contract
Price on the basis of Contractor’s Applications for Payment on or about the first
day of each month during performance of the Work as provided in Paragraphs
1.6.B.1.a through 1.6.B.1.e below. All such payments will be measured by the
schedule of values established as provided in Paragraph 2.07.A of the General
Conditions (and in the case of Unit Price Work based on the number of units

SECTION: 00 52 15 - Agreement Form - EJCDC Stipulated Sum (Single-Prime Contract)
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CONTRACT: SD-2012-04
PROJECT: MS4 Inspections
DATE: November 21, 2012

STORMWATER & GIS SERVICES DIVISION
DEPARTMENT OF PUBLICWORKS
CITY OF DURHAM, NORTH CAROLINA

completed) or, in the event there is no schedule of values, as provided in the
General Requirements:

a.

Prior to Substantial Completion, progress payments will be made in an
amount equal to the percentage indicated below but, in each case, less the
aggregate of payments previously made and less such amount as
Engineer may determine or the City of Durham may withhold, including
but not limited to liquidated damages, in accordance with Paragraph
14.02 of the General Conditions.

The City of Durham will retain five (5) percent of the amount of each
estimate until Work covered by the Contract is fifty percent (50%)
complete. If after the Project is deemed fifty percent (50%) complete
based upon the Contractor’s gross Project invoices, excluding the value
of materials stored on and off-site, and the Contractor provides the City
and the Engineer the following:

1) Written verification evidencing fifty percent (50%) completion
of the Project; and,
2) Written consent of the surety named in the Project performance

and payment bonds agreeing that the City shall not retain any

further retainage from periodic payments due to the Contractor;
the City shall cease holding retainage from future periodic payments if
the City finds that the Contractor is performing satisfactorily, and any
nonconforming Work identified in writing by the Engineer or City (prior
to the point of fifty percent (50%) Project completion) has been corrected
by the Contractor and accepted by the Engineer or City, whoever
provided such prior notice of nonconforming Work. If, however, the
City determines the Contractor’s performance is unsatisfactory, the City
may reinstate the specified retainage for each subsequent periodic
payment. Notwithstanding anything to the contrary, City may assess
retainage after fifty percent (50%) project completion, even if the
Contractor has complied with Paragraphs 1.6.B.1.b.1 and 1.6.B.1.b.2
(above) and continues to perform satisfactorily as necessary to retain two
and one-half percent (2.5%) total retainage through the completion of the
Project.
If by or before the Project is deemed fifty percent (50%) complete and
one hundred percent (100%) performance has been completed for the
following “early” finishing trades: (1) structural steel; (2) piling; (3)
caisson; or (4) demolition; and after receipt by the City of Durham of an
approval or certificate from the Engineer that such early finishing Work
is acceptable and in accordance with the Contract Documents, and after
the Contractor provides City of Durham and the Engineer the following:

1) The early finishing trade Subcontractor’s written request for such
payment; and,
2) Written consent of the surety named in the Project performance

and payment bonds agreeing that the City of Durham shall make
such early finishing trade payment;
the City of Durham shall make full payment to the Contractor for said
one hundred percent (100%) completed early finishing trade Work less

SECTION: 00 52 15 - Agreement Form - EJCDC Stipulated Sum (Single-Prime Contract)
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

retainage of five-tenths percent (0.5%) (of the early finishing trade
contract) upon the later occurrence of the following:
1) Sixty (60) days receipt of said early finishing trade
Subcontractor’s written request; or,
2) Immediately upon receipt of said written consent of the surety.
d. Notwithstanding any of the retainage provisions described herein, there
shall be no retainage on periodic or final payments for Contracts having a
total project cost less than $100,000.00, and, in addition to the retainage
amounts allowed to be held by the City of Durham, the City shall also
retain all rights allowed under this Agreement to withhold payment to the
Contractor in accordance with Article 14 of the General Conditions and
for unsatisfactory job progress, defective or nonconforming construction
not remedied, disputed Work, or third-party claims filed against the City
of Durham or reasonable evidence that a third-party claim will be filed.
e. Within sixty (60) days of receipt by City of (1) an Application for
Payment and (2) written consent of the surety, and after City has either
(1) received a certificate of Substantial Completion or (2) received
beneficial occupancy or use of the Project (if applicable), the City of
Durham shall pay an amount sufficient to increase total payment to
Contractor to the Contract Price, less such amounts as Engineer shall
determine in accordance with Paragraph 14.02.B.5 of the General
Conditions, including up to two hundred fifty percent (250%) of
Engineer’s estimate of the value of Work to be completed or corrected as
shown on the tentative list of items to be completed or corrected attached
to the certificate of Substantial Completion.

C. Final Payment

1. Prior to issuing final payment, the Contractor will furnish to the City of Durham
certification that: All Subcontractors and vendors associated with this Contract
have been paid; no liens and/or lawsuits have been placed against the Contractor
for this Work; and the total dollar amount has been paid to all Subcontractors,
Suppliers, and others associated with this project.

2. Upon final completion and acceptance of the Work in accordance with Paragraph
14.07 of the General Conditions, the City of Durham shall pay the remainder of
the Contract price as recommended by Engineer as provided in said Paragraph
14.07.

1.7 NOT USED
18 CONTRACTOR’S REPRESENTATIONS

A. In order to induce the City of Durham to enter into this Agreement Contractor makes the
following representations:
1. Contractor has examined and carefully studied the Contract Documents and the
other related data identified in the Bidding Documents.
2. Contractor has visited the Site and become familiar with and is satisfied as to the
general, local, and Site conditions that may affect cost, progress, and
performance of the Work.

SECTION: 00 52 15 - Agreement Form - EJCDC Stipulated Sum (Single-Prime Contract)
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3. Contractor is familiar with and is satisfied as to all federal, state, and local Laws
and regulations that may affect cost, progress, and performance of the Work.
4. Contractor has carefully studied all:

a. Reports of explorations and tests of subsurface conditions at or
contiguous to the Site and all drawings of physical conditions in or
relating to existing surface or subsurface structures at or contiguous to
the Site (except Underground Facilities) which have been identified in
Paragraph 4.02 of the General Conditions; and

b. Reports and drawings of a Hazardous Environmental Condition, if any,
at the Site which has been identified in Paragraph 4.06 of the General
Conditions.
5. Contractor has obtained and carefully studied (or assumes responsibility for

doing so) all additional and supplementary examinations, investigations,
explorations, tests, studies, and data concerning conditions (surface, subsurface,
and Underground Facilities) at or contiguous to the Site which may affect cost,
progress, or performance of the Work or which relate to any aspect of the means,
methods, techniques, sequences, and procedures of construction to be employed
by the Contractor, including any specific means, methods, techniques, sequences,
and procedures of construction expressly required by the Bidding Documents,
and safety precautions and programs incident thereto.

6. Contractor does not consider that any further examinations, investigations,
explorations, tests, studies, or data are necessary for the performance of the Work
at the Contract Price, within the Contract Times, and in accordance with the other
terms and conditions of the Contract Documents.

7. Contractor is aware of the general nature of work to be performed by the City of
Durham and others at the Site that relates to the Work as indicated in the
Contract Documents.

8. Contractor has correlated the information known to the Contractor, information
and observations obtained from visits to the Site, reports and drawings identified
in the Contract Documents, and all additional examinations, investigations,
explorations, tests, studies, and data with the Contract Documents.

9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities,
or discrepancies that Contractor has discovered in the Contract Documents, and
the written resolution thereof by Engineer is acceptable to Contractor.

10. The Contract Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for performance and furnishing of the
Work.

1.9 CONTRACT DOCUMENTS

A. Contents [to be completed after award]
1. The Contract Documents consist of the following:

a. This Agreement (pages 1 to | |, inclusive).

b. Performance and Payment bonds (pages [ Jto[ ],
inclusive).

C. Other bonds (pages [ ]Jto[ ], inclusive).
1) [ ] (pages [ Jto[ ], inclusive).
2) [ ] (pages [ Jto[ ], inclusive).
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3) [ | (pages [ Jto[ ], inclusive).

d. General Conditions (pages [ Jto[ ], inclusive).

e. Technical Specifications as listed in the table of contents of the Project
Manual.

f. Drawings consisting of | | sheets with each sheet bearing the
following general title: | | and as listed on the attached sheet
index.

g. Addenda (numbers [ ]Jto[ ], inclusive).

h. Exhibits to this Agreement (enumerated as follows):

1) Contractor’s Bid (pages [ ] to[ ], inclusive)

2) Contract Certificates of Liability/Insurance (pages | | to
[ |, inclusive).

3) City of Durham, Certificate of Finance Officer (pages
[ Jto[ ], inclusive).

4) Non-Collusion Statement by Contractor (pages | | to
[ |, inclusive).

5) Documentation submitted by Contractor prior to Notice of
Award (pages [ Jto[ ], inclusive).

6) [ ] (pages [ Jto[ ] inclusive).

i. The following which may be delivered or issued on or after the Effective
Date of the Agreement and are not attached hereto:
1) Notice to Proceed (pages [ Jto[ ], inclusive).
2) Work Change Directives.
3) Change Order(s).

B. The documents listed in Paragraph 1.9.A.1 are attached to this Agreement (except as
expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Paragraph 1.9.A.1.

D. The Contract Documents may only be amended, modified, or supplemented as provided
in Paragraph 3.04 of the General Conditions.

E. Coordination of General Conditions, Supplementary Conditions, Agreement, and

Technical Specifications

1. All components of the Contract Documents are essential elements of the Contract
between the Owner and Contractor, and notwithstanding the requirements of
Paragraph 3.03 of the General Conditions, in case of a conflict or contradiction
among the General Conditions (including Supplementary Conditions),
Agreement, and Technical Specifications, the following shall be the order of
controlling authority as among these documents: The Technical Specifications
shall control over the Agreement and the Agreement shall control over the
General Conditions (including Supplementary Conditions).

1.10 MISCELLANEOUS

A Terms
1. Terms used in this Agreement will have the meanings stated in the General
Conditions.
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B. Assignment of Contract
1. No assignment by a party hereto of any rights under or interests in the Contract

will be binding on another party hereto without the written consent of the party
sought to be bound; and, specifically but without limitation, moneys that may
become due and moneys that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law), and
unless specifically stated to the contrary in any written consent to an assignment,
no assignment will release or discharge the assignor from any duty or
responsibility under the Contract Documents.

C. Successors and Assigns
1. The City of Durham and Contractor each binds itself, its partners, successors,
assigns, and legal representatives to the other party hereto, its partners,
successors, assigns, and legal representatives in respect to all covenants,
agreements, and obligations contained in the Contract Documents.

D. Severability
1. Any provision or part of the Contract Documents held to be void or

unenforceable under any Law or Regulation shall be deemed stricken, and all
remaining provisions shall continue to be valid and binding upon the City of
Durham and Contractor, who agree that the Contract Documents shall be
reformed to replace such stricken provision or part thereof with a valid and
enforceable provision that comes as close as possible to expressing the intention
of the stricken provision.

E. Notices and Communications
1. All notices and other communications required or permitted by Contract shall be
in writing and shall be given by personal delivery, fax, or certified United States
mail (return receipt requested) addressed/faxed as follows:

To the City of Durham (Owner):
Attention: Dana P. Hornkohl, P.E., CFM
City of Durham

Department of Public Works
Stormwater & GIS Services Division
101 City Hall Plaza

Durham, North Carolina 27701

Fax: (919) 560-4316

To the Contractor: [to be completed after award]
[Attention: [ 11

[Firm Name]

[Street Address]

[City, State Zip Code]

[Fax Number]

2. A change of address, fax number, or person to receive notices or communications
may be made by either party by notice given to the other party. Any notices or
communications under Contract shall be deemed given at the time of actual
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delivery, if it is personally delivered or faxed. If the notices or communications
are sent by United States mail, it shall be deemed given upon the third calendar
day following the day on which the notices or communications were postmarked,
or upon actual delivery, whichever first occurs.

F. Not Used

G. Technical Data and Other Work

1. Subsurface and Physical Conditions
a. No reports of explorations or tests of subsurface conditions at or
contiguous to the Site are known to the City of Durham or Engineer.
2. Hazardous Environmental Condition
a. No reports or drawings related to Hazardous Environmental Condition
are known to the City of Durham or Engineer.
3. Other Work
a. The City of Durham and Engineer are unaware of any other work on the
Site at the timeof Notice to Proceed.
H. Contractor’s Liability Insurance
1. Workers compensation insurance shall cover employers’ liability, $1,000,000.
2. Automobile liability insurance shall have a combined single limit not less than
$1,000,000 per occurrence; aggregate limit not less than $2,000,000 per year.
3. The policies of insurance required by Paragraph 5.04 of the General Conditions
shall have a combined single limit not less than $2,000,000 per occurrence;
aggregate limit not less than $4,000,000 per year.
4. Professional liability insurance coverage self-insured retentions/deductibles in
excess of $10,000 must be approved by the City Finance Director.
5. Professional liability insurance coverage shall have a combined single limit not
less than $2,000,000 per claim applicable to this Contract.
6. Contractor’s commercial auto liability coverage to be Symbol 1, all vehicles.
7. Certificates of insurance shall be addressed to Dana P. Hornkohl, P.E., CFM,

City of Durham, North Carolina, Department of Public Works, 101 City Hall
Plaza, Durham, North Carolina, 27701.

l. Performance of Private Work in Conjunction with Contract

1.

The Contractor shall not perform work for private citizens or agencies in
conjunction with this Project or within the Project Sites of this Contract. Any
other work performed by the Contractor within the vicinity of the Project Sites
shall be completed prior to mobilization to each individual Site or after
substantial completion and demobilization from the individual Site.

J. NCDENR Fines

1.

In addition to Liquidated Damages, Contractor shall pay Owner for any
NCDENR fines that may be levied against the Owner but related to the
Contractor’s actions.
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CERTIFICATE OF FINANCE OFFICER

This instrument has been pre-audited in the manner required by the Local Government Budget and Fiscal
Control Act.

FINANCE OFFICE, CITY OF DURHAM

NON-COLLUSION STATEMENT BY CONTRACTOR

The City of Durham prohibits collusion, which is defined as a secret agreement for a deceitful or
fraudulent purpose.

b e , affirm that | have not engaged in collusion with any
City employee(s), other person, corporations, or flrms relating to this Bid, proposals, or quotations. |
understand collusive bidding is a violation of state and federal law and can result in fines, prison
sentences, and civil damage awards.

CONTRACTOR
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ATTEST: CITY OF DURHAM

By:

preaudit certificate, if applicable

Address for giving notices:

Attention: Dana P. Hornkohl, P.E., CFM
City of Durham

Department of Public Works
Stormwater & GIS Services Division
101 City Hall Plaza

Durham, North Carolina 27701

Phone No.: (919) 560-4326

Fax No.: (919) 560-4316
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PROJECT: MS4 Inspections
DATE: November 21, 2012

CONTRACTOR (CORPORATION):

(CORPORATE SEAL)

Y 1 (Y SRR

T et e

(CORPORATE SEAL)

Address for giving notices:

(If Contractor is a corporation or partnership,
attach evidence of authority to sign.)

STORMWATER & GIS SERVICES DIVISION
DEPARTMENT OF PUBLICWORKS
CITY OF DURHAM, NORTH CAROLINA
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION

PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA
State of oo ACKNOWLEDGMENT BY CORPORATION
County of ..o

I, a notary public in and for the aforesaid county and state, certify that ................c.ocoii i
personally appeared before me this day and stated that he or she is

(Strike through the inapplicable:) chairperson/ president/ chief executive officer/ vice-president/
assistant vice-president/ treasurer/ chief financial officer of

[to be completed after award], a corporation, and that by authority duly given and as the act of the
corporation, he or she signed the foregoing contract or agreement with the City of Durham and the
corporate seal was affixed thereto. Thisthe ........................... dayof .o ,

.............................. Notary Public
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

DOCUMENT 00 72 15
GENERAL CONDITIONS - EJCDC STIPULATED SUM (SINGLE-PRIME CONTRACT)

11 SUMMARY

A. Document Includes:
1. General Conditions.
2. Supplemental Conditions.
B. Related Documents:
1. Document 00 52 15 - Agreement Form - EJCDC Stipulated Sum (Single-Prime
Contract).

1.2 GENERAL CONDITIONS

A EJCDC No. C-700 (2002 Edition) - Standard General Conditions of the Construction
Contract, is the General Conditions and Supplemental Conditions of the Contract.

END OF DOCUMENT
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements
or Contract Documents and printed with initial capital
letters, the terms listed below will have the meanings
indicated which are applicable to both the singular and
plural thereof. In addition to terms specifically defined,
terms with initial capital letters in the Contract
Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1. Addenda--Written or graphic instruments
issued prior to the opening of Bids which clarify, correct,
or change the Bidding Requirements or the proposed
Contract Documents.

2. Agreement--The written instrument which is
evidence of the agreement between Owner and Contractor
covering the Work.

3. Application for Payment--The form acceptable
to Engineer which is to be used by Contractor during the
course of the Work in requesting progress or final
payments and which is to be accompanied by such
supporting documentation as is required by the Contract
Documents.

4. Asbestos--Any material that contains more
than one percent ashestos and is friable or is releasing
asbestos fibers into the air above current action levels
established by the United States Occupational Safety and
Health Administration.

5. Bid--The offer or proposal of a Bidder
submitted on the prescribed form setting forth the prices
for the Work to be performed.

6. Bidder--The individual or entity who submits
a Bid directly to Owner.

7. Bidding Documents--The Bidding
Requirements and the proposed Contract Documents
(including all Addenda).

8. Bidding Requirements--The Advertisement or
Invitation to Bid, Instructions to Bidders, bid security of
acceptable form, if any, and the Bid Form with any
supplements.

9. Change Order--A document recommended by
Engineer which is signed by Contractor and Owner and
authorizes an addition, deletion, or revision in the Work
or an adjustment in the Contract Price or the Contract
Times, issued on or after the Effective Date of the
Agreement.

9A. City--The City of Durham, North Carolina.

9B. City Council--The City Council of the City
of Durham, North Carolina.

9C. City Manager—The City Manager of the
City of Durham, North Carolina.

10. Claim--A demand or assertion by Owner or
Contractor seeking an adjustment of Contract Price or
Contract Times, or both, or other relief with respect to the
terms of the Contract. A demand for money or services by
a third party is not a Claim.

11. Contract--The entire and integrated written
agreement between the Owner and Contractor concerning
the Work. The Contract supersedes prior negotiations,
representations, or agreements, whether written or oral.

12. Contract Documents-- Those items so
designated in the Agreement. Only printed or hard copies
of the items listed in the Agreement are Contract
Documents. Approved Shop Drawings, other Contractor’s
submittals, and the reports and drawings of subsurface
and physical conditions are not Contract Documents.

13. Contract Price--The moneys payable by
Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the
Agreement (subject to the provisions of Paragraph 11.03
in the case of Unit Price Work).

14. Contract Times--The number of days or the
dates stated in the Agreement to: (i) achieve Milestones, if
any, (ii) achieve Substantial Completion; and (iii) com-
plete the Work so that it is ready for final payment as
evidenced by Engineer’s written recommendation of final
payment.

15. Contractor--The individual or entity with
whom Owner has entered into the Agreement.

16. Cost of the Work--See Paragraph 11.01.A for
definition.

17. Drawings--That part of the Contract
Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the
Work to be performed by Contractor. Shop Drawings and
other Contractor submittals are not Drawings as so
defined.
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17A. Document--A specific section of the Project
Manual or a reference to a specific section of the Project
Manual as noted with the accompanying numeric
reference.

18. Effective Date of the Agreement--The date
indicated in the Agreement on which it becomes effective,
but if no such date is indicated, it means the date on
which the Agreement is signed and delivered by the last
of the two parties to sign and deliver.

19. Engineer--The individual or entity named as
such in the Agreement.

20. Field Order--A written order issued by
Engineer which requires minor changes in the Work but
which does not involve a change in the Contract Price or
the Contract Times.

21. General Requirements--Sections of Division
1 of the Specifications. The General Requirements pertain
to all sections of the Specifications.

22. Hazardous Environmental Condition--The
presence at the Site of Asbestos, PCBs, Petroleum,
Hazardous Waste, or Radioactive Material in such
quantities or circumstances that may present a substantial
danger to persons or property exposed thereto in
connection with the Work.

23. Hazardous Waste--The term Hazardous
Waste shall have the meaning provided in Section 1004 of
the Solid Waste Disposal Act (42 USC Section 6903) as
amended from time to time.

23A. Issuing Office--The office from which the
Bidding Documents are to be issued and where the
Bidding procedures are to be administered.

24. Laws and Regulations; Laws or Regulations-
-Any and all applicable laws, rules, regulations, ordinanc-
es, codes, and orders of any and all governmental bodies,
agencies, authorities, and courts having jurisdiction.

25. Liens--Charges, security interests, or
encumbrances upon Project funds, real property, or
personal property.

26. Milestone--A principal event specified in the
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Completion of all the
Work.

27. Notice of Award--The written notice by
Owner to the Successful Bidder stating that upon timely
compliance by the Successful Bidder with the conditions
precedent listed therein, Owner will sign and deliver the
Agreement.

28. Notice to Proceed--A written notice given by
Owner to Contractor fixing the date on which the Con-

tract Times will commence to run and on which
Contractor shall start to perform the Work under the
Contract Documents.

29. Owner--The individual or entity with whom
Contractor has entered into the Agreement and for whom
the Work is to be performed._The Owner is the City of
Durham, North Carolina. The City Manager is hereby
designated as Owner’s representative. The City Manager
is the only individual authorized to act on Owner’s behalf
under _or in _connection with the Contract Documents,
unless the City Manager designates a new representative
in_writing. The authority of the City Manager and
designated representative(s), if any, includes terminating
or_suspending Work under Article 15 and executing
changes in the Work under Article 10.

30. PCBs--Polychlorinated biphenyls.

31. Petroleum--Petroleum, including crude oil or
any fraction thereof which is liquid at standard conditions
of temperature and pressure (60 degrees Fahrenheit and
14.7 pounds per square inch absolute), such as oil,
petroleum, fuel oil, oil sludge, oil refuse, gasoline,
kerosene, and oil mixed with other non-Hazardous Waste
and crude oils.

31A. Products--Means, materials, and equipment
that Contractor furnishes and provides, other than labor
and services.

32. Progress Schedule--A schedule, prepared and
maintained by Contractor, describing the sequence and
duration of the activities comprising the Contractor’s plan
to accomplish the Work within the Contract Times.

33. Project--The total construction of which the
Work to be performed under the Contract Documents may
be the whole, or a part.

34. Project Manual--The bound documentary
information prepared for bidding and constructing the
Work. A listing of the contents of the Project Manual,
which may be bound in one or more volumes, is
contained in the table(s) of contents.

34A. Property Owner--The individual,
partnership, co-partnership, limited liability corporation,
firm, company, corporation, unincorporated association,
organization, joint stock company, trust, estate,
institution, governmental entity, or any other entity that
owns the property, or controls management or activities
of the property where Work or a portion of the Work is

performed.

35. Radioactive Material--Source, special nucle-
ar, or byproduct material as defined by the Atomic Energy
Act of 1954 (42 USC Section 2011 et seq.) as amended
from time to time.
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36. Related Entity -- An officer, director, partner,
employee, agent, consultant, or subcontractor.

37. Resident Project Representative--The autho-
rized representative of Engineer who may be assigned to
the Site or any part thereof to make any and all
inspections of the Work performed, acting under direct
supervision of the Engineer.

38. Samples--Physical examples of materials,
equipment, or workmanship that are representative of
some portion of the Work and which establish the
standards by which such portion of the Work will be
judged.

39. Schedule of Submittals--A schedule, prepared
and maintained by Contractor, of required submittals and
the time requirements to support scheduled performance
of related construction activities.

40. Schedule of Values--A schedule, prepared
and maintained by Contractor, allocating portions of the
Contract Price to various portions of the Work and used
as the basis for reviewing Contractor’s Applications for
Payment.

41. Shop Drawings--All drawings, diagrams,
illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for
Contractor and submitted by Contractor to illustrate some
portion of the Work.

42. Site--Lands or areas indicated in the Contract
Documents as being furnished by Owner upon which the
Work is to be performed, including rights-of-way and
easements for access thereto, and such other lands
furnished by Owner which are designated for the use of
Contractor.

43. Specifications--That part of the Contract
Documents consisting of written requirements for
materials,  equipment,  systems, standards and
workmanship as applied to the Work, and certain
administrative requirements and procedural matters
applicable thereto.

44. Subcontractor--An individual or entity
having a direct contract with Contractor or with any other
Subcontractor for the performance of a part of the Work
at the Site.

45. Substantial Completion--The time at which
the Work (or a specified part thereof) has progressed to
the point where, in the opinion of Engineer_and approved
by Owner, the Work (or a specified part thereof) is
sufficiently complete, in accordance with the Contract
Documents, so that the Work (or a specified part thereof)
can be_lawfully utilized for the purposes for which it is
intended. The terms “substantially complete” and
“substantially completed” as applied to all or part of the
Work refer to Substantial Completion thereof.

46. Successful Bidder--The Bidder submitting a
responsive Bid to whom Owner makes an award.

46A. Superintendent--The authorized
representative of the Contractor who is assigned to
oversee the work forces responsible for performing the
Work in accordance with the Contract Documents.

47. Supplementary Conditions--That part of the
Contract Documents which amends or supplements these
General Conditions.

48. Supplier--A manufacturer, fabricator, suppli-
er, distributor, materialman, or vendor having a direct
contract with Contractor or with any Subcontractor to
furnish materials or equipment to be incorporated in the
Work by Contractor or any Subcontractor.

49. Underground Facilities--All underground
pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels, or other such facilities or attachments, and
any encasements containing such facilities, including
those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications,
cable television, water, wastewater, storm water, other
liquids or chemicals, or traffic or other control systems.

50. Unit Price Work--Work to be paid for on the
basis of unit prices.

51. Work--The entire construction or the various
separately identifiable parts thereof required to be
provided under the Contract Documents. Work includes
and is the result of performing or providing all labor,
services, and documentation necessary to produce such
construction, and furnishing, installing, and incorporating
all materials and equipment into such construction, all as
required by the Contract Documents.

52. Work Change Directive--A written statement
to Contractor issued on or after the Effective Date of the
Agreement and signed by Owner and recommended by
Engineer ordering an addition, deletion, or revision in the
Work, or responding to differing or unforeseen subsurface
or physical conditions under which the Work is to be
performed or to emergencies. A Work Change Directive
will not change the Contract Price or the Contract Times
but is evidence that the parties expect that the change
ordered or documented by a Work Change Directive will
be incorporated in a subsequently issued Change Order
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following negotiations by the parties as to its effect, if
any, on the Contract Price or Contract Times.

1.02 Terminology

A. The following words or terms are not defined
but, when used in the Bidding Requirements or Contract
Documents, have the following meaning.

B. Intent of Certain Terms or Adjectives

1. The Contract Documents include the terms “as
allowed,” “as approved,” “as ordered”, “as directed” or
terms of like effect or import to authorize an exercise of
professional judgment by Engineer. In addition, the
adjectives  “reasonable,”  “suitable,”  *acceptable,”
“proper,” “satisfactory,” or adjectives of like effect or
import are used to describe an action or determination of
Engineer as to the Work. It is intended that such exercise
of professional judgment, action or determination will be
solely to evaluate, in general, the Work for compliance
with the requirements of and information in the Contract
Documents and conformance with the design concept of
the completed Project as a functioning whole as shown or
indicated in the Contract Documents (unless there is a
specific statement indicating otherwise). The use of any
such term or adjective is not intended to and shall not be
effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work or any
duty or authority to undertake responsibility contrary to
the provisions of Paragraph 9.09 or any other provision of
the Contract Documents.

C. Day

1. The word “day” means a calendar day
of 24 hours measured from midnight to the next midnight.

D. Defective

1. The word “defective,” when modifying the
word “Work,” refers to Work that is unsatisfactory,
faulty, or deficient in that it:

a. does not conform to the Contract Documents,
or

b. does not meet the requirements of any
applicable inspection, reference standard, test, or
approval referred to in the Contract Documents,
or

c. has been damaged prior to Engineer’s -
recommendation of final payment (unless
responsibility for the protection thereof has been
assumed by Owner at Substantial Completion in
accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide

1. The word “furnish,” when used in connection
with services, materials, or equipment, shall mean to
supply and deliver said services, materials, or equipment
to the Site (or some other specified location) ready for use
or installation and in usable or operable condition.

2. The word “install,” when used in connection
with services, materials, or equipment, shall mean to put
into use or place in final position said services, materials,
or equipment complete and ready for intended use.

3. The words “perform” or “provide,” when used
in connection with services, materials, or equipment, shall
mean to furnish and install said services, materials, or
equipment complete and ready for intended use.

4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services, materials, or
equipment in a context clearly requiring an obligation of
Contractor, “provide” is implied.

F. Unless stated otherwise in the Contract Docu-
ments, words or phrases which have a well-known
technical or construction industry or trade meaning are
used in the Contract Documents in accordance with such
recognized meaning.

G. Include
1. The word “include” in its various forms

and derivatives shall mean ‘without limitation’ unless the
context otherwise requires.

H. Persistently Fails

1. The expression ‘persistently fails’ and
other similar expressions, as used in reference to the
Contractor, shall mean any act or omission which causes
Owner _or_Engineer to reasonably conclude that
Contractor _will not complete the Work within the
Contract Times or Contract Price, or in_substantial
compliance with the requirements of the Contract
Documents.

I. Pronouns, Numbers, and Titles

1. Unless the context otherwise requires,
all personal pronouns used in the Contract Documents
shall include all other genders, and the singular shall
include the plural and vice versa. Titles and headings of
articles, paragraphs, subparagraphs, sections, subsections,
parts, subparts, etc., in the Contract Documents are for
convenience only, and neither limit nor amplify the

rovisions.
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ARTICLE 2 - PRELIMINARY MATTERS

2.01 Delivery of Bonds and Evidence of Insurance

A. When Contractor delivers the executed
counterparts of the Agreement to Owner, Contractor shall
also deliver to Owner such bonds as Contractor may be
required to furnish.

B. Evidence of Insurance: Before any Work at
the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured
identified in—the—Supplementary—Cenditions_Article 5,
certificates of insurance (and other evidence of insurance
which either of them or any additional insured may
reasonably request) which Contractor and Owner
respectively are required to purchase and maintain in
accordance with Article 5.

2.02 Copies of Documents

LCunessho enisheContneior e ton
A |teell.e ”_a_el GIGB'ES. of 'Itlle BF aw gsl and—Project
at the cost of reproduction.

A. The City of Durham shall furnish drawings
and Project Manual to Contractor in_electronic_format.
The cost of reproduction shall be the responsibility of the
Contractor.

2.03
Proceed

Commencement of Contract Times; Notice to

A. The Contract Times will commence to run on
the thirtieth (30") day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day
indicated in the Notice to Proceed. A Notice to Proceed
may be given at any time within thirty (30) days after the
Effective Date of the Agreement. In no event will the
Contract Times commence to run later than the thirtieth
(30" day after the execution of the Contract by the City
of Durham, Office of the City Manager.

2.04 Starting the Work

A. Contractor shall start to perform the Work on
the date when the Contract Times commence to run. No
Work shall be done at the Site prior to the date on which
the Contract Times commence to run.

2.05 Before Starting Construction
A. Preliminary Schedules: Within 10 days after
the Effective Date of the Agreement (unless otherwise
specified in the General Requirements), Contractor shall
submit to Engineer for timely review:

1. a preliminary Progress Schedule; indicating
the times (numbers of days or dates) for starting and
completing the various stages of the Work, including any
Milestones specified in the Contract Documents;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the
Work which includes quantities and prices of items which
when added together equal the Contract Price and subdi-
vides the Work into component parts in sufficient detail to
serve as the basis for progress payments during
performance of the Work. Such prices will include an
appropriate amount of overhead and profit applicable to
each item of Work.

B. Priority List of Sites: The priority list of Sites
for _the Project shall be approved by the Engineer or
Resident Project Representative. The City of Durham
reserves the right to alter the priority list of Sites. The
Contractor shall be given notice in writing of any change
in the priority list of Sites.

2.06 Preconstruction Conference

A. Before any Work at the Site is started, a
conference attended by Owner, Contractor, Engineer, and
others as appropriate will be held to establish a working
understanding among the parties as to the Work and to
discuss the schedules referred to in Paragraph 2.05.A,
procedures for handling Shop Drawings and other
submittals, processing Applications for Payment, and
maintaining required records.

2.07 Initial Acceptance of Schedules

A. At least 10 days before submission of the first
Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be
held to review for acceptability to Engineer as provided
below the schedules submitted in accordance with
Paragraph 2.05.A. Contractor shall have an additional 10
days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be
made to Contractor until acceptable schedules are
submitted to Engineer.

1. The Progress Schedule will be acceptable to
Engineer if it provides an orderly progression of the Work
to completion within the Contract Times. Such acceptance
will not impose on Engineer responsibility for the
Progress Schedule, for sequencing, scheduling, or
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progress of the Work nor interfere with or relieve
Contractor from Contractor’s full responsibility therefor.

2. Contractor’s Schedule of Submittals will be
acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required
submittals.

3. Contractor’s Schedule of Values will be
acceptable to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price to
component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS:
AMENDING, REUSE

INTENT,

3.01 Intent
A. The Contract Documents are complementary;
what is required by one is as binding as if required by all.

B. It is the intent of the Contract Documents to
describe a functionally complete Project (or part thereof)
to be constructed in accordance with the Contract Docu-
ments. Any labor, documentation, services, materials, or
equipment that may reasonably be inferred from the
Contract Documents or from prevailing custom or trade
usage as being required to produce the intended result will
be provided whether or not specifically called for at no
additional cost to Owner.

C. Clarifications and interpretations of the
Contract Documents shall be issued by Engineer as
provided in Article 9.

D. The General Requirements govern the
execution of the Work of all sections of the Technical
Specifications of the Contract Documents.

3.02 Reference Standards
A. Standards, Specifications, Codes, Laws, and
Regulations

1. Reference to standards, specifications,
manuals, or codes of any technical society, organization,
or association, or to Laws or Regulations, whether such
reference be specific or by implication, shall mean the
standard, specification, manual, code, or Laws or Regula-
tions in effect at the time of opening of Bids (or on the
Effective Date of the Agreement if there were no Bids),
except as may be otherwise specifically stated in the
Contract Documents.

2. No provision of any such standard,
specification, manual or code, or any instruction of a
Supplier shall be effective to change the duties or
responsibilities of Owner, Contractor, or Engineer, or any
of their subcontractors, consultants, agents, or employees

from those set forth in the Contract Documents. No such
provision or instruction shall be effective to assign to
Owner, or Engineer, or any of, their Related Entities, any
duty or authority to supervise or direct the performance of
the Work or any duty or authority to undertake respon-
sibility inconsistent with the provisions of the Contract
Documents.

3.03 Reporting and Resolving Discrepancies

A. Reporting Discrepancies

1. Contractor’s Review of Contract Documents
Before Starting Work: Before undertaking each part of the
Work, Contractor shall carefully study and compare the
Contract Documents and check and verify pertinent
figures therein and all applicable field measurements.
Contractor shall promptly report in writing to Engineer
any conflict, error, ambiguity, or discrepancy which
Contractor may discover and shall obtain a written
interpretation or clarification from Engineer before
proceeding with any Work affected thereby.

a. The accuracy or exactness of grades,
elevations, dimension, or locations given on any
Drawings or the Work installed by other
contractors, is not guaranteed by Owner.

b. Included under Contractor’s duty under the
first sentence of Paragraph 3.03.A.1 are:

1) to satisfy itself as to the accuracy of
all grades, elevations, dimensions, and locations,
and

2) in all cases of interconnection of the
Work to be done by Contractor with the rest of
the Project, it shall verify at the Site all
dimensions needed o make proper
interconnections.

c. Contractor shall promptly rectify all errors due
to its failure to so verify all such grades,
elevations, locations, or dimensions without
additional cost to Owner. No extra charge or
compensation shall be allowed on account of
differences between actual dimensions and the
dimensions indicated on the Drawings.

d. Contractor acknowledges:

1) the Contract Documents
sufficient to determine the cost of the Work;

are

2) it has had sufficient opportunity to
visit the Site and to examine all conditions,
including subsurface and physical conditions,
affecting the Work;
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3) it has had a sufficient opportunity to
examine the Contract Documents for errors,
inconsistencies, and omissions;

4) the Contract Documents are complete
and unambiguous;

5) the Contract Times are reasonable
and sufficient to complete the Work.

e. If the statements in Paragraph 3.03.A.1.d are
not accurate, Contractor accepts any risk in
connection with making them.

f. Contractor shall evaluate and satisfy itself as to
the conditions and limitations under which the
Work is to be performed, including (to the extent
they are pertinent):

1) the location, condition, layout, and
nature of the Site and surrounding areas,

2)
condition,

generally  prevailing  climatic

3) anticipated labor supply and costs,

4) availability and cost of materials,
tools, and equipment, and

5) other similar issues.

g. To the extent that it may be appropriate for the
proper_execution of its subcontract, Contractor
shall cause each Subcontractor to do the
evaluation described in Paragraph 3.03.A.1.f.

h. Owner shall not be required to make any
adjustment in with the Contract Times or the
Contract Price in connection with any failure by
Contractor to comply with Paragraph 3.03.A.

2. Contractor’s Review of Contract Documents
During Performance of Work: If, during the performance
of the Work, Contractor discovers any conflict, error,
ambiguity, or discrepancy within the Contract Documents
or between the Contract Documents and any provision of
any Law or Regulation applicable to the performance of
the Work or of any standard, specification, manual or
code, or of any instruction of any Supplier, Contractor
shall promptly report it to Engineer in writing. Contractor
shall not proceed with the Work affected thereby (except
in an emergency as required by Paragraph 6.16.A) until
an amendment or supplement to the Contract Documents
has been issued by one of the methods indicated in
Paragraph 3.04.

3. Contractor shall not be liable to Owner or
Engineer for failure to report any conflict, error, ambigu-
ity, or discrepancy in the Contract Documents unless
Contractor knew or reasonably should have known

thereof or unless otherwise provided in the Contract
Documents, or by Laws or Regulations or common law.

B. Resolving Discrepancies

1. Except as may be otherwise specifically stated
in the Contract Documents, the provisions of the Contract
Documents shall take precedence in resolving any
conflict, error, ambiguity, or discrepancy between the
provisions of the Contract Documents and:

a. the provisions of any standard, specification,
manual, code, or instruction (whether or not
specifically incorporated by reference in the
Contract Documents); or

b. the provisions of any Laws or Regulations
applicable to the performance of the Work
(unless such an interpretation of the provisions
of the Contract Documents would result in viola-
tion of such Law or Regulation).

2. Owner and Contractor shall do all acts, and
shall make, execute, and deliver such written instruments,
as shall from time to time be reasonably required to carry
out the provisions of the Contract Documents. |If
inconsistencies within or between parts of the Contract
Documents, or between the Contract Documents and
applicable standards, specifications, manuals, or Laws or
Regulations cannot be resolved by use of provisions of
the Contract Documents as described in Paragraph
3.03.B.1, Contractor shall:

a. provide the better quality or greater quantity of
Work or

b. comply with the more stringent requirement.

3. Paragraph 3.03.B.2 shall not relieve the
Contractor of any obligations otherwise imposed on it.

3.04 Amending and Contract

Documents

Supplementing

A. The Contract Documents may be amended to
provide for additions, deletions, and revisions in the Work
or to modify the terms and conditions thereof by either a
Change Order or a Work Change Directive.

B. The requirements of the Contract Documents
may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more
of the following ways:

1. A Field Order;
2. Engineer’s approval of a Shop Drawing or

Sample; (Subject to the provisions of Paragraph
6.17.D.3); or
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3.
clarification.

Engineer’s  written interpretation  or

3.05 Reuse of Documents

A. Contractor and any Subcontractor or Supplier
or other individual or entity performing or furnishing all
of the Work under a direct or indirect contract with
Contractor, shall not:

1. have or acquire any title to or ownership

rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or
bearing the seal of Engineer or Engineer’s consultants,
including electronic media editions; or

2. reuse any of such Drawings, Specifications,

other documents, or copies thereof on extensions
of the Project or any other project without written consent
of Owner and Engineer and specific written verification
or adaption by Engineer.

B. The prohibition of this Paragraph 3.05 will
survive final payment, or termination of the Contract.
Nothing herein shall preclude Contractor from retaining
copies of the Contract Documents for record purposes.
3.06 Electronic Data
A. Copies of data furnished by Owner or
Engineer to Contractor or Contractor to Owner or
Engineer that may be relied upon are limited to the
printed copies (also known as hard copies). Files in
electronic media format of text, data, graphics, or other
types are furnished only for the convenience of the
receiving party. Any conclusion or information obtained
or derived from such electronic files will be at the user’s
sole risk. If there is a discrepancy between the electronic
files and the hard copies, the hard copies govern.

B. Because data stored in electronic media
format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the
party receiving electronic files agrees that it will perform
acceptance tests or procedures within 60 days, after which
the receiving party shall be deemed to have accepted the
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the
transferring party.

C. When transferring documents in electronic
media format, the transferring party makes no
representations as to long term compatibility, usability, or
readability of documents resulting from the use of
software application packages, operating systems, or
computer hardware differing from those used by the
data’s creator.

ARTICLE 4 AVAILABILITY OF LANDS;
SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS;
REFERENCE POINTS

4.01 Availability of Lands

A. Owner shall furnish the Site. Owner shall
notify Contractor of any encumbrances or restrictions not
of general application but specifically related to use of the
Site with which Contractor must comply in performing
the Work. Owner will obtain in a timely manner and pay
for easements for permanent structures or permanent
changes in existing facilities. If Contractor and Owner are
unable to agree on entitlement to or on the amount or
extent, if any, of any adjustment in the Contract Price or
Contract Times, or both, as a result of any delay in
Owner’s furnishing the Site or a part thereof, Contractor
may make a Claim therefor as provided in Paragraph
10.05.

B. Upon reasonable written request, Owner shall
furnish Contractor with a current statement of record legal
title and legal description of the lands upon which the
Work is to be performed and Owner’s interest therein as
necessary for giving notice of or filing a mechanic's or
construction lien against such lands in accordance with
applicable Laws and Regulations.

C. Contractor shall provide for all additional
lands and access thereto that may be required for
temporary construction facilities or storage of materials
and equipment.

D. The City of Durham shall obtain a right-of
entry for each Site located on private property. No work
shall commence on a private property Site until the
Contractor has been given a copy of the executed right-of
entry for that Site and the Contractor has been given
permission to begin work on the Site from the Engineer or
Resident Project Representative. The City of Durham is
solely responsible for obtaining rights-of-entry.

E. The Contractor shall have no more than one
(1) uncompleted Site ongoing at any time, unless
authorized by the Engineer or Resident Project
Representative. Prior to moving to the next Site, the
Contractor shall receive permission from the Engineer or
Resident Project Representative.

F. The City of Durham shall obtain all
encroachment agreements necessary for the completion of
the Work. The Contractor shall become familiarized with
all the provisions of the encroachment agreements, if any,
required for Contract. The Engineer or Resident Project
Representative will provide copies of the encroachment
agreements. The City of Durham is solely responsible for
obtaining encroachment agreements.
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G. Public Notice and Advisory: The Contractor
shall notify individuals or entities anticipated to be
affected by the Work. Notice shall be written and
provided to the recipient no less than two (2) days prior to
commencing Site construction. Notice shall be delivered
in person, door knob hanger, or letter and shall include the
following information:

1. nature and schedule of the Work;

2. name and telephone number of a contact
person; and

3. any additional necessary information or
instructions.
H. The Engineer or Resident Project

Representative shall approve any notice prior to

commencement of construction.

4.02 Subsurface and Physical Conditions
A. Reports and Drawings: The Supplementary
Conditions—identify  Agreement, Paragraph 1.10.G.1

identifies:

1. those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that
Engineer has used in preparing the Contract Documents;
and

2. those drawings of physical conditions in or
relating to existing surface or subsurface structures at or
contiguous to the Site (except Underground Facilities)
that Engineer has used in preparing the Contract
Documents.

B. Limited Reliance by Contractor on Technical
Data Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports
and drawings, but such reports and drawings are not
Contract Documents. Such “technical data” is identified
in the Supplementary Conditions. Except for such reliance
on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of
their Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited to,
any aspects of the means, methods, techniques,
sequences, and procedures of construction to be employed
by Contractor, and safety precautions and programs
incident thereto; or

2. other data, interpretations, opinions, and
information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any "technical data" or any such other data,
interpretations, opinions, or information.

4.03 Differing Subsurface or Physical Conditions
A. Notice: If Contractor believes that any subsur-

face or physical condition at or contiguous to the Site that
is uncovered or revealed either:

1. is of such a nature as to establish that any
“technical data” on which Contractor is entitled to rely as
provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the
Contract Documents; or

3. differs materially from that shown or indicated
in the Contract Documents; or

4. is of an unusual nature, and differs materially
from conditions ordinarily encountered and generally
recognized as inherent in work of the character provided
for in the Contract Documents;

then Contractor shall, promptly after becoming aware
thereof and before further disturbing the subsurface or
physical conditions or performing any Work in connec-
tion therewith (except in an emergency as required by
Paragraph 6.16.A), notify Owner and Engineer in writing
about such condition. Contractor shall not further disturb
such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written
order to do so.

B. Engineer’s Review: After receipt of written
notice as required by Paragraph 4.03.A, Engineer will
promptly review the pertinent condition, determine the
necessity of Owner's obtaining additional exploration or
tests with respect thereto, and advise Owner in writing
(with a copy to Contractor) of Engineer’s findings and
conclusions.

C. Possible Price and Times Adjustments

1. The Contract Price or the Contract Times, or
both, will be equitably adjusted to the extent that the
existence of such differing subsurface or physical
condition causes an increase or decrease in Contractor’s
cost of, or time required for, performance of the Work;
subject, however, to the following:

a. such condition must meet any one or more of
the categories described in Paragraph 4.03.A;
and

b. with respect to Work that is paid for on a Unit
Price Basis, any adjustment in Contract Price
will be subject to the provisions of Paragraphs
9.07 and 11.03.
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2. Contractor shall not be entitled to any
adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such
conditions at the time Contractor made a final
commitment to Owner with respect to Contract
Price and Contract Times by the submission of a
Bid or becoming bound under a negotiated
contract; or

b. the existence of such condition could
reasonably have been discovered or revealed as a
result of any examination, investigation, explo-
ration, test, or study of the Site and contiguous
areas required by the Bidding Requirements or
Contract Documents to be conducted by or for
Contractor prior to Contractor's making such
final commitment; or

c. Contractor failed to give the written notice as
required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract Times,
or both, a Claim may be made therefor as provided in
Paragraph 10.05. However, Owner and Engineer, and any
of their Related Entities shall not be liable to Contractor
for any claims, costs, losses, or damages (including but
not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or
anticipated project.

4.04 Underground Facilities

A. Shown or Indicated: The information and data
shown or indicated in the Contract Documents with
respect to existing Underground Facilities at or
contiguous to the Site is based on information and data
furnished to Owner or Engineer by the owners of such
Underground Facilities, including Owner, or by others.
Unless it is otherwise expressly provided in—the—Sup-
plementary-Conditions Article 4:

1. Owner and Engineer shall not be responsible
for the accuracy or completeness of any such information
or data; and

2. the cost of all of the following will be
included in the Contract Price, and Contractor shall have
full responsibility for:

a. reviewing and checking all such information
and data,

b. locating all Underground Facilities shown or
indicated in the Contract Documents,

c. coordination of the Work with the owners of
such Underground Facilities, including Owner,
during construction, and

d. the safety and protection of all such Under-
ground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated

1. If an Underground Facility is uncovered or
revealed at or contiguous to the Site which was not shown
or indicated, or not shown or indicated with reasonable
accuracy in the Contract Documents, Contractor shall,
promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any
Work in connection therewith (except in an emergency as
required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that
owner and to Owner and Engineer. Engineer will
promptly review the Underground Facility and determine
the extent, if any, to which a change is required in the
Contract Documents to reflect and document the
consequences of the existence or location of the Under-
ground Facility. During such time, Contractor shall be
responsible for the safety and protection of such
Underground Facility.

2. If Engineer concludes that a change in the
Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and
document such consequences. An equitable adjustment
shall be made in the Contract Price or Contract Times, or
both, to the extent that they are attributable to the
existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated
with reasonable accuracy in the Contract Documents and
that Contractor did not know of and could not reasonably
have been expected to be aware of or to have anticipated.
If Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of any
such adjustment in Contract Price or Contract Times,
Owner or Contractor may make a Claim therefor as
provided in Paragraph 10.05.

4.05 Reference Points

A. Owner shall provide engineering surveys to
establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor
to proceed with the Work. Contractor shall be responsible
for laying out the Work, shall protect and preserve the
established reference points and property monuments, and
shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to
Engineer whenever any reference point or property
monument is lost or destroyed or requires relocation
because of necessary changes in grades or locations, and
shall be responsible for the accurate replacement or
relocation of such reference points or property
monuments by professionally qualified personnel.
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4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: Reference is made to
the Supplementary—Conditions_ Agreement, Paragraph
1.10.G.2, for the identification of those reports and
drawings relating to a Hazardous Environmental
Condition identified at the Site, if any, that have been
utilized by the Engineer in the preparation of the Contract
Documents.

B. Limited Reliance by Contractor on Technical
Data Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports
and drawings, but such reports and drawings are not
Contract Documents. Such “technical data” is identified
in the Supplementary Conditions. Except for such reliance
on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of
their Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited to,
any aspects of the means, methods, techniques, sequences
and procedures of construction to be employed by
Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and
information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any “technical data” or any such other data,
interpretations, opinions or information.

C. Contractor shall not be responsible for any
Hazardous Environmental Condition uncovered or re-
vealed at the Site which was not shown or indicated in
Drawings or Specifications or identified in the Contract
Documents to be within the scope of the Work.
Contractor shall be responsible for a Hazardous
Environmental Condition created with any materials
brought to the Site by Contractor, Subcontractors,
Suppliers, or anyone else for whom Contractor is
responsible.

D. If Contractor encounters a Hazardous
Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous
Environmental Condition, Contractor shall immediately:
(i) secure or otherwise isolate such condition; (ii) stop all
Work in connection with such condition and in any area
affected thereby (except in an emergency as required by
Paragraph 6.16.A); and (iii) notify Owner and Engineer
(and promptly thereafter confirm such notice in writing).
Owner shall promptly consult with Engineer concerning
the necessity for Owner to retain a qualified expert to
evaluate such condition or take corrective action, if any.

E. Contractor shall not be required to resume
Work in connection with such condition or in any affected
area until after Owner has obtained any required permits
related thereto and delivered to Contractor written notice:
(i) specifying that such condition and any affected area is
or has been rendered safe for the resumption of Work; or
(i) specifying any special conditions under which such
Work may be resumed safely. If Owner and Contractor
cannot agree as to entitlement to or on the amount or
extent, if any, of any adjustment in Contract Price or
Contract Times, or both, as a result of such Work stop-
page or such special conditions under which Work is
agreed to be resumed by Contractor, either party may
make a Claim therefor as provided in Paragraph 10.05.

F. If after receipt of such written notice
Contractor does not agree to resume such Work based on
a reasonable belief it is unsafe, or does not agree to
resume such Work under such special conditions, then
Owner may order the portion of the Work that is in the
area affected by such condition to be deleted from the
Work. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of an
adjustment in Contract Price or Contract Times as a result
of deleting such portion of the Work, then either party
may make a Claim therefor as provided in Paragraph
10.05. Owner may have such deleted portion of the Work
performed by Owner’s own forces or others in accordance
with Article 7.

G. Nothing in this Paragraph 4.06 is intended to
reduce Owner’s duties under the Contract Documents,
including Article 8.
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H. Nothing in this Paragraph 4.06 is intended to
reduce Contractor's duties under the Contract Documents,
including Article 6.

I. The provisions of Paragraphs 4.02, 4.03, and
4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE

5.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and
payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and
payment of all of Contractor’s obligations under the
Contract Documents. These bonds shall remain in effect
until one year after the date when final payment becomes
due or until completion of the correction period specified
in Paragraph 13.07, whichever is later, except as provided
otherwise by Laws or Regulations or by the Contract
Documents. Contractor shall also furnish such other
bonds as are required by the Contract Documents.

B. All bonds shall be in the form prescribed by
the Contract Documents except as provided otherwise by
Laws or Regulations, and shall be executed by such
sureties as are named in the current list of “Companies
Holding Certificates of Authority as Acceptable Sureties
on Federal Bonds and as Acceptable Reinsuring Compa-
nies” as published in Circular 570 (amended) by the
Financial Management Service, Surety Bond Branch, U.S.
Department of the Treasury. All bonds signed by an agent
must be accompanied by a certified copy of the agent’s
authority to act._Furnish Performance and Payment Bonds
on the bond forms included in Appendix G. Performance
and Payment Bonds shall be executed by a surety licensed
to do business in the State of North Carolina.

C. If the surety on any bond furnished by
Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where
any part of the Project is located or it ceases to meet the
requirements of Paragraph 5.01.B, Contractor shall
promptly notify Owner and Engineer and shall, within 20
five (5) days after the event giving rise to such
notification, provide another bond and surety, both of
which shall comply with the requirements of Paragraphs
5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A. All bonds and insurance required by the
Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or
insurance companies that are duly licensed or authorized
in the jurisdiction in which the Project is located to issue
bonds or insurance policies for the limits and coverages
so required. Such surety and insurance companies shall
also meet such additional requirements and qualifications

as may be provided in—the—Supplementary—Conditions
Article 5.

5.03 Certificates of Insurance

A. Contractor shall deliver to Owner, with copies
to each additional insured identified in-the-Supplementary
Ceonditions_Article 5, certificates of insurance (and other
evidence of insurance requested by Owner or any other
additional insured) which Contractor is required to
purchase and maintain.

B. Certificates of insurance shall be addressed to
the City of Durham, North Carolina, Attention: Finance
Director, 101 City Hall Plaza, Durham, North Carolina
27701.

C. Both the certificates of insurance and
additional insured endorsement must be originals and
must _be approved by the City of Durham’s Finance
Director before Contractor can begin any Work under this
Contract.

D. Failure of the City of Durham to demand such
certificates or other evidence of full compliance with
these insurance requirements or failure of the City of
Durham to identify a deficiency from evidence provided
shall not be construed as a waiver of Contractor’s
obligation to maintain such insurance.

E. By requiring such insurance and insurance
limits herein, the City of Durham does not represent that
coverage and limits will necessarily be adequate to protect
Contractor, and such coverage and limits shall not be
deemed as a limitation on Contractor’s liability under the
indemnities granted to the City of Durham in the Contract
Documents.

5.04 Contractor’s Liability Insurance

A. Contractor shall purchase and maintain such
Habilityand-other commercial general liability insurance
as is appropriate for the Work being performed and as
will provide protection from claims set forth below which
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may arise out of or result from Contractor’s performance
of the Work and Contractor’s other obligations under the
Contract Documents, whether it is to be performed by
Contractor, any Subcontractor or Supplier, or by anyone
directly or indirectly employed by any of them to perform
any of the Work, or by anyone for whose acts any of them
may be liable:

1. claims under workers’ compensation,
disability benefits, and other similar employee benefit
acts;

a. Workers compensation insurance shall cover
statutory benefits.

b. Workers compensation insurance shall cover
employees; cover Contractor’s partners, officers,
and relatives (who work on this Contract).

c. Workers compensation insurance shall cover
employers’ liability in the amount stipulated by
the Agreement, Paragraph 1.10.H.1.

2. claims for damages because of bodily injury,
occupational sickness or disease, or death of Contractor’s
employees;

3. claims for damages because of bodily injury,
sickness or disease, or death of any person other than
Contractor’s employees;

4. claims for damages insured by reasonably
available personal injury liability coverage which are sus-
tained:

a. by any person as a result of an offense directly
or indirectly related to the employment of such
person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work
itself, because of injury to or destruction of tangible
property wherever located, including loss of use resulting
therefrom; and

6. claims for damages because of bodily injury or
death of any person or property damage arising out of the
ownership, maintenance or use of any motor vehicle.

a. _Automobile liability insurance shall cover
owned, hired, or borrowed vehicles.

b. Automobile liability insurance shall cover
employee vehicles, if used in performance of this
Contract.

c. Automobile liability insurance limits shall be
as_stipulated in the Agreement, Paragraph
1.10.H.2.

7. claims  for  damages related to
premises/operations.
8. claims for damages related to

products/completed operations.

9. claims for damages related to broad form
property damage.

10. claims for damages related to explosion,
collapse, and underground hazards if the hazards exist in
the performance of this Contract.

11. claims for damages related to contractual
liability.

12. claims for damages related to independent
contractors, if any are used in the performance of this
Contract.

B. The policies of insurance required by this
Paragraph 5.04 shall:

1. with respect to insurance required by
Paragraphs 5.04.A.3 through-5:04-A-6_5.04.A.12 inclu-
sive, include as additional insured (subject to any
customary exclusion regarding professional liability)
Owner and Engineer, and any other individuals or entities
identified in-the-Supplementarny-Conditions_Article 5, all
of whom shall be listed as additional insureds, and include
coverage for the respective officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of all such additional insureds, and the insurance
afforded to these additional insureds shall provide
primary coverage for all claims covered thereby;

a. City of Durham must be named additional
insured, and an original of the endorsement to
effect the coverage must be attached to the
certificate (if by blanket endorsement, then agent
may so indicate in the General Liability section
of the certificate, in lieu of an original

endorsement).

2. include at least the specific coverages and be
written for not less than the limits of liability provided in

the—Supplementary—Conditions_Article 5 or required by

Laws or Regulations, whichever is greater;

3. include completed operations insurance;

4. include contractual liability insurance
covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

5. contain a provision or endorsement that the
coverage afforded will not be canceled, materially
changed or renewal refused until at least 30 days prior
written notice has been given to Owner and Contractor
and to each other additional insured identified in—the

Supplementary-Conditions_Article 5 to whom a certificate
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of insurance has been issued (and the certificates of
insurance furnished by the Contractor pursuant to
Paragraph 5.03 will so provide);

6. remain in effect at least until final payment
and at all times thereafter when Contractor may be
correcting, removing, or replacing defective Work in
accordance with Paragraph 13.07; and

7. with respect to completed operations insur-
ance, and any insurance coverage written on a claims-
made basis, remain in effect for at least two years after
final payment.

a. Contractor shall furnish Owner and each other

additional insured identified in—the—Supple-
mentary—Conditions_ Article 5, to whom a

certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional
insured of continuation of such insurance at final
payment and one year thereafter.

8. have a combined single limit and aggregate
limit as stipulated in the Agreement, Paragraph 1.10.H.3.

9. be provided by companies authorized to do
business in the State of North Carolina.

10. be provided by companies with Best rating
A-VIII. Anything less requires written approval from the
Owner.

C. In the event that claims in excess of the
insured amounts provided herein are filed by reason of
any operations under the Contract, the amount of excess
of such claims, or any portion thereof, may be withheld
from payment due or to become due the Contractor until
such time as the Contractor shall furnish such additional
security covering such claims as may be determined by
the Owner.

D. All policies and certificates of insurance of
the Contractor shall contain the following clauses:

1. Insurers shall have no right of recovery or
subrogation against the Owner and its agents and agencies
and the Engineer, it being the intention of the parties that
the insurance policies so affected shall protect both parties
and be primary coverage for any and all losses covered by
the above described insurance.

2. The clause "other insurance provisions" in a
policy in which the Owner and its agents and agencies
and the Engineer is named as an insured, shall not apply

to these parties.

3. The insurance companies issuing the policy or
policies shall have no recourse against the Owner and its
agents and agencies and the Engineer, for the payment of
any premiums_or for assessments under any form of

policy.

4. Any and all deductibles in the above described
insurance policies shall be assumed by and be for the
amount of, and at the sole risk of the Contractor.

E. Contractor shall purchase and maintain
professional liability covering architects and engineers
employed or engaged by Contractor covering claim
arising out of work in connection with this Contract.

1. Self-insured retentions/deductibles shall be as
stipulated in the Agreement, Paragraph 1.10.H.4.

2. Combined single limit of insurance shall be as
stipulated in the Agreement, Paragraph 1.10.H.5.

3. This insurance shall be maintained for six (6)
years following the date of completion of the Work under
this Contract.

F. Contractor shall cause each Subcontractor
employed by the Contractor to purchase and maintain
insurance of such types specified above. Valid certificates
of insurance consistent with requirements of Article 5
shall be obtained by the Contractor and forwarded to the
City prior to Contractor’s use of Subcontractors in the
performance of any aspect of this Contract.
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Documents, the objecting party shall so notify the other
party in writing within 10 days after receipt of the
certificates (or other evidence requested) required by
Paragraph 2.01.B, but failure to give such notice does not
waive any rights. Owner and Contractor shall each
provide to the other such additional information in respect
of insurance provided as the other may reasonably
request. If either party does not purchase or maintain all
of the bonds and insurance required of such party by the
Contract Documents, such party shall notify the other
party in writing of such failure to purchase prior to the
start of the Work, or of such failure to maintain prior to
any change in the required coverage. Without prejudice to
any other right or remedy, the other party may elect to
obtain equivalent bonds or insurance to protect such other
party's interests at the expense of the party who was
required to provide such coverage, and a Change Order
shall be issued to adjust the Contract Price accordingly.

5.09
Replace

Acceptance of Bonds and Insurance; Option to

A. If either Owner or Contractor has any
objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and
maintained by the other party in accordance with Article 5
on the basis of non-conformance with the Contract

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct
the Work competently and efficiently, devoting such
attention thereto and applying such skills and expertise as
may be necessary to perform the Work in accordance with
the Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques,
sequences, and procedures of construction. Contractor
shall not be responsible for the negligence of Owner or
Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of
construction which is shown or indicated in and expressly
required by the Contract Documents.

B. At all times during the progress of the Work,
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice
to Owner and Engineer except under extraordinary
circumstances. The superintendent will be Contractor’s
representative at the Site and shall have authority to act on
behalf of Contractor. All communications given to or
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received from the superintendent shall be binding on
Contractor.

C. Except as otherwise provided in the Contract
Documents or when direct communications have been
specially authorized, Owner and Contractor shall
communicate through Engineer. Communications by and
with Engineer's consultants shall be through Engineer.

6.02 Labor; Working Hours

A. Contractor shall provide competent, suitably
qualified personnel to survey and lay out the Work and
perform construction as required by the Contract Docu-
ments. Contractor shall at all times maintain good disci-
pline and order at the Site.

B. Except as otherwise required for the safety or
protection of persons or the Work or property at the Site
or adjacent thereto, and except as otherwise stated in the
Contract Documents, all Work at the Site shall be
performed during regular working hours. Contractor will
not permit the performance of Work on a Saturday,
Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given
after prior written notice to Engineer.

6.03 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract
Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor,
transportation, construction equipment and machinery,
tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities, and all other
facilities and incidentals necessary for the performance,
testing, start-up, and completion of the Work.

B. All materials and equipment incorporated into
the Work shall be as specified or, if not specified, shall be
of good quality and new, except as otherwise provided in
the Contract Documents. All special warranties and
guarantees required by the Specifications shall expressly
run to the benefit of Owner. If required by Engineer,
Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and
quality of materials and equipment._Engineer may reject
any material and equipment delivered to the Site without
the approval of satisfactory evidence required by the
Contract Documents.

C. All materials and equipment shall be stored,
applied, installed, connected, erected, protected, used,
cleaned, and conditioned in accordance with instructions
of the applicable Supplier, except as otherwise may be
provided in the Contract Documents.

6.04 Progress Schedule

A. Contractor shall adhere to the Progress
Schedule established in accordance with Paragraph 2.07

as it may be adjusted from time to time as provided
below.

1. Contractor shall submit to Engineer for
acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will
not result in changing the Contract Times. Such adjust-
ments will comply with any provisions of the General Re-
quirements applicable thereto.

2. Proposed adjustments in the Progress
Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article
12. Adjustments in Contract Times may only be made by
a Change Order.

6.05 Substitutes and “Or-Equals™

A. Whenever an item of material or equipment is
specified or described in the Contract Documents by
using the name of a proprietary item or the name of a
particular Supplier, the specification or description is
intended to establish the type, function, appearance, and
quality required. Unless the specification or description
contains or is followed by words reading that no like,
equivalent, or “or-equal” item or no substitution is
permitted, other items of material or equipment or
material or equipment of other Suppliers may be
submitted to Engineer for review under the circumstances
described below.

1. “Or-Equal” Items: If in Engineer’s sole
discretion an item of material or equipment proposed by
Contractor is functionally equal to that named and
sufficiently similar so that no change in related Work will
be required, it may be considered by Engineer as an
“or-equal” item, in which case review and approval of the
proposed item may, in Engineer’s sole discretion, be
accomplished without compliance with some or all of the
requirements for approval of proposed substitute items.
For the purposes of this Paragraph 6.05.A.1, a proposed
item of material or equipment will be considered
functionally equal to an item so named if:

a. in the exercise of reasonable judgment
Engineer determines that:

1) it is at least equal in materials of
construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least
equally well the function and achieve the results
imposed by the design concept of the completed
Project as a functioning whole,

3) it has a proven record of performance
and availability of responsive service; and

b. Contractor certifies that, if approved and
incorporated into the Work:
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1) there will be no increase in cost to
the Owner or increase in Contract Times, and

2) it will conform substantially to the
detailed requirements of the item named in the
Contract Documents.

2. Substitute Items

a. If in Engineer’s sole discretion an item of
material or equipment proposed by Contractor
does not qualify as an “or-equal” item under
Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

b. Contractor shall submit sufficient information
as provided below to allow Engineer to
determine that the item of material or equipment
proposed is essentially equivalent to that named
and an acceptable substitute therefor. Requests
for review of proposed substitute items of
material or equipment will not be accepted by
Engineer from anyone other than Contractor.

c. The requirements for review by Engineer will
be as set forth in Paragraph 6.05.A.2.d, as
supplemented in the General Requirements and
as Engineer may decide is appropriate under the
circumstances.

d. Contractor shall make written application to
Engineer for review of a proposed substitute item
of material or equipment that Contractor seeks to
furnish or use. The application:

1) shall certify that the proposed substi-
tute item will:

a) perform adequately the functions and
achieve the results called for by the
general design,

b) be similar in substance to that
specified, and

c) be suited to the same use as that
specified;

2) will state:

a) the extent, if any, to which the use of
the proposed substitute item will preju-
dice Contractor’s achievement of
Substantial Completion on time;

b) whether or not use of the proposed
substitute item in the Work will require
a change in any of the Contract Docu-
ments (or in the provisions of any other
direct contract with Owner for other

work on the Project) to adapt the design
to the proposed substitute item; and

c) whether or not incorporation or use
of the proposed substitute item in con-
nection with the Work is subject to
payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed
substitute item from that specified, and

b) available engineering, sales,
maintenance, repair, and replacement
services;

4) and shall contain an itemized esti-
mate of all costs or credits that will result
directly or indirectly from use of such substitute
item, including costs of redesign and claims of
other contractors affected by any resulting
change,

B. Substitute Construction Methods or Proce-
dures: If a specific means, method, technique, sequence,
or procedure of construction is expressly required by the
Contract Documents, Contractor may furnish or utilize a
substitute means, method, technique, sequence, or
procedure of construction approved by Engineer.
Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that
the substitute proposed is equivalent to that expressly
called for by the Contract Documents. The requirements
for review by Engineer will be similar to those provided
in Paragraph 6.05.A.2. The procedure for payment of
expenses shall be similar to that provided in Paragraph
6.05.A.1.b.1.

C. Engineer’s Evaluation: Engineer will be
allowed a reasonable time within which to evaluate each
proposal or submittal made pursuant to Paragraphs 6.05.A
and 6.05.B. Engineer may require Contractor to furnish
additional data about the proposed substitute item.
Engineer will be the sole judge of acceptability. No “or
equal” or substitute will be ordered, installed or utilized
until Engineer’s review is complete, which will be
evidenced by either a Change Order for a substitute or an
approved Shop Drawing for an “or equal.” Engineer will
advise Contractor in writing of any negative
determination.

D. Special Guarantee: Owner may require
Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any
substitute.

E. Engineer’s Cost Reimbursement: Engineer
will record Engineer’s costs in evaluating_ and
implementing a substitute proposed or submitted by
Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B
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Whether or not Engineer approves a substitute item so
proposed or submitted by Contractor, Contractor shall
reimburse Owner for the charges of Engineer for evaluat-
ing_and implementing each such proposed substitute.
Contractor shall also reimburse Owner for the charges of
Engineer for making changes in the Contract Documents
(or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed
substitute.

F. Contractor’s Expense: Contractor shall
provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

G. Any materials and equipment required to be
approved by the Engineer that is installed on the Project
without such approval is subject to removal, disposal, and
replacement by the Contractor at Contractor’s expense.

6.06
Others

Concerning Subcontractors, Suppliers, and

A. Contractor shall not employ any Subcon-
tractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph
6.06.B), whether initially or as a replacement, against
whom Owner may have reasonable objection. Contractor
shall not be required to employ any Subcontractor,
Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has
reasonable objection._ However, if the Contract
Documents specify any item, process, or the like that is
available only from an Subcontractor or Supplier against
whom Contractor has an objection, the preceding sentence
does not apply as to that particular Subcontractor or

Supplier.

B. If-the—Supplementary—Cenditions_Article 6

requires the identity of certain Subcontractors, Suppliers,
or other individuals or entities to be submitted to Owner
in advance for acceptance by Owner by a specified date
prior to the Effective Date of the Agreement, and if
Contractor has submitted a list thereof in accordance with
the—Supplementary—Conditions__ Article 6, Owner’s
acceptance (either in writing or by failing to make written
objection thereto by the date indicated for acceptance or
objection in the Bidding Documents or the Contract
Documents) of any such Subcontractor, Supplier, or other
individual or entity so identified may be revoked on the
basis of reasonable objection after due investigation.
Contractor shall submit an acceptable replacement for the
rejected Subcontractor, Supplier, or other individual or
entity, and the Contract Price will be adjusted by the
difference in the cost occasioned by such replacement,
and an appropriate Change Order will be issued. No
acceptance by Owner of any such Subcontractor,
Supplier, or other individual or entity, whether initially or
as a replacement, shall constitute a waiver of any right of
Owner or Engineer to reject defective Work.

C. Contractor shall be fully responsible to Owner
and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or
entities performing or furnishing any of the Work just as
Contractor is responsible for Contractor’s own acts and
omissions. Nothing in the Contract Documents:

1. shall create for the benefit of any such
Subcontractor, Supplier, or other individual or entity any
contractual relationship between Owner or Engineer and
any such Subcontractor, Supplier or other individual or
entity, nor

2. shall anything in the Contract Documents

create any obligation on the part of Owner or
Engineer to pay or to see to the payment of any moneys
due any such Subcontractor, Supplier, or other individual
or entity except as may otherwise be required by Laws
and Regulations.

D. Contractor shall be solely responsible for
scheduling and coordinating the Work of Subcontractors,
Suppliers, and other individuals or entities performing or
furnishing any of the Work under a direct or indirect
contract with Contractor.

E. Contractor shall require all Subcontractors,
Suppliers, and such other individuals or entities per-
forming or furnishing any of the Work to communicate
with Engineer through Contractor.

F. The divisions and sections of the Specifica-
tions and the identifications of any Drawings shall not
control Contractor in dividing the Work among Subcon-
tractors or Suppliers or delineating the Work to be
performed by any specific trade.

G. All Work performed for Contractor by a
Subcontractor or Supplier will be pursuant to an appro-
priate_written agreement between Contractor and the
Subcontractor or Supplier which specifically binds the
Subcontractor or Supplier to the applicable terms and
conditions of the Contract Documents for the benefit of
Owner and Engineer.—\A/henever—any-such-agreement-is

the—same: Where appropriate, Contractor shall require
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each Subcontractor or Supplier to enter into similar
agreements with persons and firms that Subcontractor or
Supplier has contracted with for any part of the Work.

H. Furnishing Subcontractor Documents: At any
time after the Agreement is executed, whether or not
notice of termination has been given, Contractor shall
upon request of the Owner promptly give the Owner a
copy of the entire text of all agreements, (including
attachments and exhibits) with Subcontractors, together
with all other documents by which any services,
materials, equipment, or other goods were ordered by the
Contractor, including documents showing the cost,
delivery dates, and all terms and conditions (including
those relating to ordering and canceling).

I. Partial Requirements of Subcontracts: All
subcontracts shall include substantially the following
Paragraphs 6.06.1.1 and 6.06.1.2. Upon Owner’s request,
Contractor shall demonstrate compliance with this

Paragraph.

1. Paragraph 6.06.G of the General Conditions of
the Construction Contract between Owner (City of
Durham) and Contractor is incorporated by reference into
this_subcontract. To the extent of the Work to be
performed by the Subcontractor, the rights of Owner and
Engineer under the Owner-Contractor Agreement with
respect to the Work to be performed by the Subcontractor
are preserved and shall be protected so that subcontracting
shall not prejudice those rights. Owner (City of Durham)
is an intended third party beneficiary of this subcontract.

2. If Contractor is terminated by Owner, and
even if Contractor defaults in such a way which would
give the Subcontractor the right to terminate this
subcontract, the Subcontractor hereby agrees that, upon
written request (by Owner, or a contractor substituted in
place of the original Contractor, or any surety obligated
under bond relating to the Owner-Contractor Agreement),
the Subcontractor will continue to perform its obligations
under this subcontract (on the same terms and conditions
as apply to this subcontract) for and on account of Owner,
such substitute contractor, or the surety. If requested by
Owner or surety, the Subcontractor shall execute a
separate_document to show its commitment to continue
performance pursuant to this subcontract. Assignment is
subject to the prior rights of the surety. Owner shall be
responsible to the subcontractor only for those obligations
of Contractor that accrue after Owner exercises any rights
under this Paragraph.

J. The Contractor shall comply with all
applicable provisions of Sections 18-50 through 18-54 of
the City of Durham Code (Ordinance to Promote Equal
Business Opportunities in City Contracting), as amended
from time to time. Failure of Contractor to comply with
these provisions shall be a material breach of Contract
which may result in the rescission or termination of
Contract and/or appropriate remedies in accordance with
the provisions of the ordinance, Contract, and State law.

Section 18-59(f) of the ordinance provides, in part, “If the
City Manager determines that the Contractor has failed to
comply with the provisions of the Contract, the City
Manager _shall notify the Contractor in writing of the
deficiencies. The Contractor shall have fourteen (14)
days, or such time as specified in the Contract, to cure the
deficiencies or establish that there are no deficiencies. If
the deficiencies are not cured, the City shall have the right
to take all lawful actions.” These provisions apply only to
alleged Contractor violations of Sections 18-50 through
18-54 of the City Code.

K. The Contractor shall meet all City of Durham

requirements _ for _ affirmative _action _and _ Small
Disadvantaged Business Enterprises (SDBE)
participation. These requirements are detailed in

Appendix A, SDBE Requirements and Construction
Forms.

1. The Contractor shall submit form E-105
“Statement of Intent to Perform as Subcontractor” within
five (5) days of the Bid opening for each Subcontractor
intended to be counted towards the SDBE goals of the
Contract.

2. All questions regarding SDBE documents or
requirements may be directed to the City of Durham,
Department _of Equal Opportunity/Equity Assurance at

(919) 560-4180.

L. A Privilege License for all Subcontractors
shall be filed within five (5) days after the Bid opening.
The Contractor and all Subcontractors shall obtain a City
of Durham Privilege License from the Department of
Finance, Treasury Management Division, located at 101
City Hall Plaza, Durham, North Carolina, (919) 560-
4700.

M. The City of Durham or Engineer may furnish
to any Subcontractor or Supplier, to the extent practicable,
information about amounts paid to Contractor on account
of Work performed for Contractor by a particular
Subcontractor or Supplier.

6.07 Patent Fees and Royalties

A. Contractor shall pay all license fees and
royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work
of any invention, design, process, product, or device
which is the subject of patent rights, trade secrets
proprietary information, or copyrights held by others,
whether or not a particular invention, design, process,
Product, or device is specified in the Contract Documents
for use in the performance of the Work, and whether or
not Engineer, or Owner, or the consultants, contractors,
agents, and employees of either of them are aware of such
patent rights, trade secrets, proprietary information, and
copyrights.—f—aparticular —invention, —design, process;
pﬁleduet_ © de“'e? 5 speemeﬁd -the GI © |t||a_eﬁt DGIGH“ ¢ tsl

EJCDC C-700 Standard General Conditions of the Construction Contract.
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.

00700 - 25




6.08 Permits

A. Unless otherwise provided in—the—Supple-
mentary-Conditions Article 6, Contractor shall obtain and
pay for all construction permits and licenses. Owner shall
assist Contractor, when necessary, in obtaining such
permits and licenses. Contractor shall pay all
governmental charges and inspection fees necessary for
the prosecution of the Work which are applicable at the
time of opening of Bids, or, if there are no Bids, on the
Effective Date of the Agreement. Owner shall pay all
charges of utility owners for connections for providing
permanent service to the Work.

6.09 Laws and Regulations

A. Contractor shall give all notices required by
and shall comply with all Laws and Regulations applica-
ble to the performance of the Work. Except where
otherwise expressly required by applicable Laws and
Regulations, neither Owner nor Engineer shall be
responsible for monitoring Contractor’s compliance with
any Laws or Regulations.

B. If Contractor performs any Work knowing or
having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear all claims, costs,
losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such Work.
However,—it —shall —not —be —Contractor's —primary
|espe.5|b|ht§ to-h ake-ceriai tnat the-Specificatio 5a d,
B'a‘“‘l' g5 e“| aeeelell_al e “;"“ Laws-a '? ;%egulanel 5

C. Changes in Laws or Regulations not known at
the time of opening of Bids (or, on the Effective Date of
the Agreement if there were no Bids) having an effect on

the cost or time of performance of the Work shall be the
subject of an adjustment in Contract Price or Contract
Times. If Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as
provided in Paragraph 10.05.

6.10 Taxes

A. Contractor shall pay all sales, consumer, use,
and other similar taxes required to be paid by Contractor
in accordance with the Laws and Regulations of the place
of the Project which are applicable during the
performance of the Work.

B. The Contractor will be reimbursed for all
North Carolina Sales and Use Tax paid during any
preceding month, at the time the monthly estimate is paid,
provided they submit a sworn notarized statement
itemizing the tax, showing each amount and to whom
paid, and certifying that the articles purchased were used
in Work performed for the City of Durham. State tax and
County tax must be separated. Group amounts by County
and provide a subtotal for each County. Amounts for
items purchased outside of Durham County and delivered
on-Site shall be grouped by County. One copy of all
receipts/invoices must be provided for these amounts.

C. Reimbursable sales taxes as described below
are to be excluded from unit prices.

1. Sales taxes are reimbursable if they were
originally paid on purchases of building materials,
fixtures, and equipment that become part of or annexed to
any building or structure that is owned or leased by the
City of Durham and is being erected, altered, or repaired
for use by the City of Durham. Infrastructure (streets,
sidewalks, sewer pipes, and water lines, etc.) is generally
held to be “structure” so as to allow reimbursement for
sales taxes paid on materials and fixtures that become a
part of or are annexed to it. Examples of sales taxes that
cannot be reimbursed include those paid for purchases
such as scaffolding, tools, equipment repair parts,
equipment rentals, forms for concrete, or fuel to operate
machinery or equipment.

E. The Contractor may seek reimbursement at
the same time as, or subsequent to, the Application for
Payment is made for the properties that were taxed. The
Contractor shall not file for reimbursement for sales taxes
before the Contractor has the right to file an Application
for Payment for properties that were taxed.

F. Sales taxes paid by Subcontractors should be
detailed on the form “Reimbursable Sales and Use Tax
Statement by Subcontractor” (see Appendix H). The
Subcontractor completes and signs the form and provides
the form to the Contractor. The Contractor submits all
sales tax forms with the Contractor’s pay application for
the properties listed on that form. The City of Durham
will make the reimbursement payable to the Contractor.
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Except for the differences listed above, the answers to all
guestions _on this page still apply whether the
Subcontractor or the Contractor completes and signs the
form.

G. Contractor _shall include all requests for
reimbursement of North Carolina Sales and Use with
Applications for Payment. No Sales or Use taxes shall be
reimbursed to the Contractor after Owner issues final

payment.

6.11 Use of Site and Other Areas

A. Limitation on Use of Site and Other Areas

1. Contractor shall confine construction equip-
ment, the storage of materials and equipment, and the
operations of workers to the Site and other areas
permitted by Laws and Regulations, and shall not
unreasonably encumber the Site and other areas with
construction equipment or other materials or equipment.
Contractor shall assume full responsibility for any
damage to any such land or area, or to the owner or
occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner
or occupant because of the performance of the Work,
Contractor shall promptly settle with such other party by
negotiation or otherwise resolve the claim by arbitration
or other dispute resolution proceeding or at law.

3. As used in this Paragraph 6.11, 'occupant’
includes any person, firm, or corporation, whether present
as_a licensee, invitee, lessee, or sublessee of any tier or
level.

B. Removal of Debris During Performance of the
Work: During the progress of the Work Contractor shall
keep the Site and other areas free from accumulations of
waste materials, rubbish, and other debris. Removal and
disposal of such waste materials, rubbish, and other debris
shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of
the Work Contractor shall clean the Site and the Work

and make it ready for utilization by Owner. At the com-
pletion of the Work Contractor shall remove from the Site
all tools, appliances, construction equipment and
machinery, and surplus materials and shall restore to
original condition all property not designated for
alteration by the Contract Documents.

D. Loading Structures: Contractor shall not load
nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall
Contractor subject any part of the Work or adjacent
property to stresses or pressures that will endanger-it_the
Work or adjacent property.

E. Where the Site is located on private property,
Contractor shall take special care to restore the Site after
construction is _completed. All costs for this private
property restoration shall be included in itemized unit
prices. Restoration may include, but is not limited to,
returning the Site to its original condition. Additional
effort may be required to restore the Site. The Engineer or
Resident Project Representative shall determine whether a
Site has been adequately restored.

6.12 Record Documents

A. Contractor shall maintain in a safe place at the
Site one record copy of all Drawings, Specifications,
Addenda, Change Orders, Work Change Directives, Field
Orders, and written interpretations and clarifications in
good order and annotated to show changes made during
construction. These record documents together with all
approved Samples and a counterpart of all approved Shop
Drawings will be available to Engineer for reference.
Upon completion of the Work, these record documents,
Samples, and Shop Drawings will be delivered to Engi-
neer for Owner.

6.13 Safety and Protection

A. Contractor shall be solely responsible for
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work.
Contractor shall take all necessary precautions for the
safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the Site or who may be affected
by the Work;

2. all the Work and materials and equipment to
be incorporated therein, whether in storage on or off the
Site; and

3. other property at the Site or adjacent thereto,
including trees, shrubs, lawns, walks, pavements,
roadways, structures, utilities, and Underground Facilities
not designated for removal, relocation, or replacement in
the course of construction.
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B. Contractor shall comply with all applicable
Laws and Regulations relating to the safety of persons or
property, or to the protection of persons or property from
damage, injury, or loss; and shall erect and maintain all
necessary safeguards for such safety and protection.
Contractor shall notify owners of adjacent property and of
Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall
cooperate with them in the protection, removal,
relocation, and replacement of their property.

C. All damage, injury, or loss to any property
referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor,
any Subcontractor, Supplier, or any other individual or
entity directly or indirectly employed by any of them to
perform any of the Work, or anyone for whose acts any of
them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Draw-
ings or Specifications or to the acts or omissions of
Owner or Engineer or , or anyone employed by any of
them, or anyone for whose acts any of them may be
liable, and not attributable, directly or indirectly, in whole
or in part, to the fault or negligence of Contractor or any
Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

D. Contractor’s duties and responsibilities for
safety and for protection of the Work shall continue until
such time as all the Work is completed and Engineer has
issued a notice to Owner and Contractor in accordance
with Paragraph 14.07.B that the Work is acceptable
(except as otherwise expressly provided in connection
with Substantial Completion).

E. Existing Utilities

1. The City of Durham and Engineer have, to the
best of their ability, shown the existing utilities and
obstructions (water, sewer, electrical, gas, telephone,
storm drainage, etc.) that may affect the Work. City of
Durham Water & Sewer Construction Specifications
require that Contractor shall, at Contractor’s expense,
locate all existing utilities that may be encountered during
the Work. Contractor shall make every effort to avoid
damage or disruption of services during the Work.

2. Contractor shall contact the North Carolina
One Call Center to coordinate existing utility location
prior to commencement of any Work.

a. North Carolina One Call Center, (800) 632-
4949, www.Nncocc.org.

6.14 Safety Representative

A. Contractor shall designate a qualified and
experienced safety representative at the Site whose duties
and responsibilities shall be the prevention of accidents
and the maintaining and supervising of safety precautions
and programs.

6.15 Hazard Communication Programs

A. Contractor shall be responsible for coordi-
nating any exchange of material safety data sheets or
other hazard communication information required to be
made available to or exchanged between or among
employers at the Site in accordance with Laws or
Regulations.

6.16 Emergencies

A. In emergencies affecting the safety or protec-
tion of persons or the Work or property at the Site or
adjacent thereto, Contractor is obligated to act to prevent
threatened damage, injury, or loss. Contractor shall give
Engineer prompt written notice if Contractor believes that
any significant changes in the Work or variations from the
Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a
change in the Contract Documents is required because of
the action taken by Contractor in response to such an
emergency, a Work Change Directive or Change Order
will be issued. Contractor shall promptly report in writing
to Owner and Engineer all accidents or incidents arising
out of or in connection with the Work which cause death,
personal injury, or property damage, giving full details
and statements of any witnesses. In _addition, if death,
serious personal injury, or serious property damage is
caused, Contractor shall report the accident or incident
immediately by telephone or messenger to Owner and
Engineer. Contractor shall give Owner and Engineer
reasonable advance notice before using or placing
explosives or other hazardous materials or equipment on
the Site.

6.17 Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and
Samples to Engineer for review and approval in accor-
dance with the acceptable Schedule of Submittals (as
required by Paragraph 2.07). Each submittal will be
identified as Engineer may require.

1. Shop Drawings

a. Submit number of copies specified in the
General Requirements.

b. Data shown on the Shop Drawings will be
complete with respect to quantities, dimensions,
specified performance and design criteria,
materials, and similar data to show Engineer the
services, materials, and equipment Contractor
proposes to provide and to enable Engineer to
review the information for the limited purposes
required by Paragraph 6.17.D.

2. Samples: Contractor shall also submit
Samples to Engineer for review and approval in accor-
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dance with the acceptable schedule of Shop Drawings and
Sample submittals.

a. Submit number of Samples specified in the
Specifications.

b. Clearly identify each Sample as to material,
Supplier, pertinent data such as catalog numbers,
the use for which intended and other data as
Engineer may require to enable Engineer to
review the submittal for the limited purposes
required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required
by the Contract Documents or the Schedule of Submittals
, any related Work performed prior to Engineer’s review
and approval of the pertinent submittal will be at the sole
expense and responsibility of Contractor.

C. Submittal Procedures

1. Before submitting each Shop Drawing or
Sample, Contractor shall have determined and verified:

a. all field measurements, quantities, dimensions,
specified performance and design criteria,
installation requirements, materials, catalog
numbers, and similar information with respect
thereto;

b. the suitability of all materials with respect to
intended use, fabrication, shipping, handling,
storage, assembly, and installation pertaining to
the performance of the Work;

c. all information relative to Contractor’s
responsibilities for means, methods, techniques,
sequences, and procedures of construction, and
safety precautions and programs incident thereto;
and

d. shall also have reviewed and coordinated each
Shop Drawing or Sample with other Shop

Drawings and Samples and with the
requirements of the Work and the Contract
Documents.

2. Each submittal shall bear a stamp or specific
written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents
with respect to Contractor’s review and approval of that
submittal.

3. With each submittal, Contractor shall give
Engineer specific written notice of any variations, that the
Shop Drawing or Sample may have from the requirements
of the Contract Documents. This notice shall be both a
written communication separate from the Shop Drawing’s
or Sample Submittal; and, in addition, by a_prominent
specific notation made on each Shop Drawing or Sample

submitted to Engineer for review and approval of each
such variation.

D. Engineer’s Review

1. Engineer will provide timely review of Shop
Drawings and Samples in accordance with the Schedule
of Submittals acceptable to Engineer. Engineer’s review
and approval will be only to determine if the items
covered by the submittals will, after installation or
incorporation in the Work, conform to the information
given in the Contract Documents and be compatible with
the design concept of the completed Project as a
functioning whole as indicated by the Contract Docu-
ments.

2. Engineer’s review and approval will not
extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular
means, method, technique, sequence, or procedure of con-
struction is specifically and expressly called for by the
Contract Documents) or to safety precautions or programs
incident thereto. The review and approval of a separate
item as such will not indicate approval of the assembly in
which the item functions.

3. Engineer’s review and approval shall not
relieve Contractor from responsibility for any variation
from the requirements of the Contract Documents unless
Contractor has complied with the requirements of
Paragraph 6.17.C.3 and Engineer has given written
approval of each such variation by specific written
notation thereof incorporated in or accompanying the
Shop Drawing or Sample. Engineer’s review and approval
shall not relieve Contractor from responsibility for
complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures

1. Contractor shall make corrections required by
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as required,
new Samples for review and approval. Contractor shall
prominently direct specific attention in writing to
revisions other than the corrections called for by Engineer
on previous submittals.

6.18 Continuing the Work

A. Contractor shall carry on the Work and adhere
to the Progress Schedule during all disputes or
disagreements with Owner, whether or not a Claim is
pending. No Work shall be delayed or postponed pending
resolution of any disputes or disagreements, whether or
not a Claim is pending, except as permitted by Paragraph
15.04 or as Owner and Contractor may otherwise agree in
writing.
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6.19 Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner
that all Work will be in accordance with the Contract
Documents and will not be defective. Engineer and its
Related Entities shall be entitled to rely on representation
of Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee
hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance
or operation by persons other than Contractor, Sub-
contractors, Suppliers, or any other individual or entity for
whom Contractor is responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and
complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will
constitute an acceptance of Work that is not in accordance
with the Contract Documents or a release of Contractor’s
obligation to perform the Work in accordance with the
Contract Documents:

1. observations by Engineer;

2. recommendation by Engineer or payment by
Owner of any progress or final payment;

3. the issuance of a certificate of Substantial
Completion by Engineer or any payment related thereto
by Owner;

4. use or occupancy of the Work or any part
thereof by Owner;

5. any review and approval of a Shop Drawing or
Sample submittal or the issuance of a notice of acceptabil-
ity by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.

6.20 Indemnification

A. To the maximum extent allowed by Laws and
Regulations, Contractor shall defend, indemnify, and save
harmless Indemnities from and against all Charges that
arise in any manner from, in connection with, or out of,
performance of the Work as a result of acts or omissions
of Contractor, any Subcontractor, any Supplier, or any
person or organization directly or indirectly employed by
any of them or any entity for whose acts any of them may
be liable. In performing its duties under this Paragraph
6.20.A, Contractor shall at its sole expense defend
Indemnitees with legal counsel reasonably acceptable to

Owner.

B. Definitions: As used in Paragraph 6.20.A

above and Paragraphs 6.20.C and 6.20.D below:

1. 'Charges' means claims, judgments, costs,
damages, losses, demands, liabilities, obligations, fines,
penalties, royalties, settlements, and expenses. Included
within 'Charges’ are:

a. interest and reasonable attorneys' fees assessed
as part of any such item;

b. amounts for alleged violations of
sedimentation pollution or other environmental
or_pollution laws and requlations -- including
any such alleged violation that arises out of the
handling, transportation, deposit, or delivery of
the items or materials that are involved in
performance of the Work;

c. amounts related to Hazardous Environmental
Conditions; and

d. amounts related to alleged infringement of
patent  rights, trade  secrets, proprietary
information, or copyrights.
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2. 'Indemnitees' means Owner and Engineer and
the officers, officials, independent contractors, agents, and
employees of Owner and Engineer, but does not include
Contractor.

C. Limitations of Contractor's Obligation:
Neither Paragraph 6.20.A nor any other provision of the
Contract Documents shall be construed to require
Contractor to _indemnify or hold harmless Indemnitees
against liability for damages arising out of bodily injury
to persons or damage to property proximately caused by
or_resulting from the negligence, in whole or in part, of
Indemnitees.

D. Nothing in Paragraphs 6.20.A, 6.20.B, or
6.20.C shall affect any warranties in favor of the Owner.
This Paragraph 6.20.D is in addition to, and Paragraphs
6.20.A and 6.20.B above shall be construed separately
from, any other indemnification provisions that may be in
the Contract Documents. This Paragraph 6.20 shall
remain _in force despite termination of this Agreement
(whether by expiration of the term or otherwise) and
termination of the services of the Contractor under this
Contract, but this sentence does not imply that other
provisions in the Contract Documents do not survive
termination.

6.21 Delegation of Professional Design Services

A. Contractor will not be required to provide
professional design services unless such services are
specifically required by the Contract Documents for a
portion of the Work or unless such services are required
to carry out Contractor’s responsibilities for construction
means, methods, techniques, sequences and procedures.
Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or
certifications by a design professional related to systems,
materials or equipment are specifically required of
Contractor by the Contract Documents, Owner and
Engineer will specify all performance and design criteria
that such services must satisfy. Contractor shall cause
such services or certifications to be provided by a
properly licensed professional, whose signature and seal

shall appear on all drawings, calculations, specifications,
certifications, Shop Drawings and other submittals
prepared by such professional. Shop Drawings and other
submittals related to the Work designed or certified by
such professional, if prepared by others, shall bear such
professional’s written approval when submitted to
Engineer.

C. Owner and Engineer shall be entitled to rely
upon the adequacy, accuracy and completeness of the
services, certifications or approvals performed by such
design professionals, provided Owner and Engineer have
specified to Contractor all performance and design criteria
that such services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s
review and approval of design calculations and design
drawings will be only for the limited purpose of checking
for conformance with performance and design criteria
given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop
Drawings and other submittals (except design calculations
and design drawings) will be only for the purpose stated
in Paragraph 6.17.D.1.

E. Contractor shall not be responsible for the

adequacy of the performance or design criteria required
by the Contract Documents.

ARTICLE 7 - OTHER WORK AT THE SITE

7.01 Related Work at Site

A. Owner may perform other work at or
affecting the Site by Owner's own forces or let other
direct contracts therefor, or have other work performed at
or affecting the Site by utility owners.

B. Contractor shall afford each other contractor
who is a party to such a direct contract, each utility owner
and Owner, if Owner is performing other work with
Owner’s employees, proper and safe access to the Site, a
reasonable opportunity for the introduction and storage of
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materials and equipment and the execution of such other
work, and shall properly coordinate the Work with theirs.
Contractor shall do all cutting, fitting, and patching of the
Work that may be required to properly connect or
otherwise make its several parts come together and
properly integrate with such other work. Contractor shall
not endanger any work of others by cutting, excavating,
or otherwise altering their work and will only cut or alter
their work with the written consent of Engineer and the
others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for
the benefit of such utility owners and other contractors to
the extent that there are comparable provisions for the
benefit of Contractor in said direct contracts between
Owner and such utility owners and other contractors.

C. If the proper execution or results of any part
of Contractor’s Work depends upon work performed by
others under this Article 7, Contractor shall inspect such
other work and promptly report to Engineer in writing any
delays, defects, or deficiencies in such other work that
render it unavailable or unsuitable for the proper
execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such
other work as fit and proper for integration with
Contractor’s Work except for latent defects and
deficiencies_ not reasonably discoverable by said
inspection in such other work.

7.02 Coordination
A. If Owner intends to contract with others for
the performance of other work on the Project at the Site,

the following will be set forth in-Supplementary—Condi-
tiens Article 7:

1. the individual or entity who will have
authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such
authority and responsibility will be itemized; and

3. the extent of such authority and responsibili-
ties will be provided.

B. Unless otherwise provided in—the
Supplementary—Cenditions_Article 7, Owner shall have

sole authority and responsibility for such coordination.

7.03 Legal Relationships
A. Paragraphs 7.01.A and 7.02 are not applicable
for utilities not under the control of Owner.

B. Each other direct contract of Owner under
Paragraph 7.01.A shall provide that the other contractor is
liable to Owner and Contractor for the reasonable direct
delay and disruption costs incurred by Contractor as a
result of the other contractor’s actions or inactions.

C. Contractor shall be liable to Owner and any
other contractor for the reasonable direct delay and
disruption costs incurred by such other contractor as a
result of Contractor’s action or inactions.

7.04 Other Work
A. The Agreement, Paragraph 1.10.H.3,

stipulates any other work on the Site at the time of Notice
to Proceed known to the City of Durham and the

Engineer.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

A. If Owner appoints a substitute Engineer, the
substitute Engineer shall have the same status under the
Contract Documents as the former Engineer.

8.03 Furnish Data

A. Owner shall promptly furnish the data
required of Owner under the Contract Documents.

8.04 Pay When Due

A. Owner shall make payments to Contractor
when they are due as provided in Paragraphs 14.02.C and
14.07.C.
8.05 Lands and Easements; Reports and Tests

A. Owner’s duties in respect of providing lands
and easements and providing engineering surveys to
establish reference points are set forth in Paragraphs 4.01
and 4.05. Paragraph 4.02 refers to Owner’s identifying
and making available to Contractor copies of reports of
explorations and tests of subsurface conditions and
drawings of physical conditions in or relating to existing
surface or subsurface structures at or contiguous to the
Site that have been utilized by Engineer in preparing the
Contract Documents.

8.06 Insurance
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A. Owner’s responsibilities, if any, in respect to
purchasing and maintaining liability and property insur-
ance are set forth in Article 5.

8.07 Change Orders

A. Owner is obligated to execute Change Orders
as indicated in Paragraph 10.03.

8.08 Inspections, Tests, and Approvals

A. Owner’s responsibility in respect to certain

inspections, tests, and approvals is set forth in Paragraph
13.03.B.

8.09 Limitations on Owner’s Responsibilities
A. The Owner shall not supervise, direct, or have
control or authority over, nor be responsible for,

Contractor’s means, methods, techniques, sequences, or
procedures of construction, or the safety precautions and
programs incident thereto, or for any failure of Contractor
to comply with Laws and Regulations applicable to the
performance of the Work. Owner will not be responsible
for Contractor’s failure to perform the Work in
accordance with the Contract Documents.

8.10 Undisclosed
Condition

Hazardous Environmental

A. Owner’s responsibility in respect to an undis-
closed Hazardous Environmental Condition is set forth in
Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. If and to the extent Owner has agreed to
furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s
obligations under the Contract Documents, Owner’s
responsibility in respect thereof will be as set forth in-the

SueplementarConditians Article 8.

ARTICLE 9
CONSTRUCTION

ENGINEER’S STATUS DURING

9.01 Owner’s Representative

A. Engineer will be Owner’s representative
during the construction period. The duties and responsi-
bilities and the limitations of authority of Engineer as
Owner’s representative during construction are set forth
in the Contract Documents and will not be changed
without written consent of Owner and Engineer._ The
action of the Engineer in performance of these duties shall
not be construed to make the Engineer the agent for the
Owner with respect to changes in the Cost or the Work or
changes in the Contract Documents.

9.02  Visits to Site

A. Engineer will make visits to the Site at inter-
vals appropriate to the various stages of construction as
Engineer deems necessary in order to observe as an
experienced and qualified design professional the
progress that has been made and the quality of the various
aspects of Contractor’s executed Work. Based on
information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in
general, if the Work is proceeding in accordance with the
Contract Documents. Engineer will not be required to
make exhaustive or continuous inspections on the Site to
check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a
greater degree of confidence that the completed Work will
conform generally to the Contract Documents. On the
basis of such visits and observations, Engineer will keep
Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject
to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but
without limitation, during or as a result of Engineer's
visits or observations of Contractor's Work Engineer will
not supervise, direct, control, or have authority over or be
responsible for Contractor’s means, methods, techniques,
sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.
9.03 Project Representative
A. If Owner and Engineer agree, Engineer will
furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the
Work. The authority and responsibilities of any such
Resident Project Representative and assistants will be as
provided in-the-Supplementary-Conditions_Article 9, and
limitations on the responsibilities thereof will be as
provided in Paragraph 9.09. If Owner designates another
representative or agent to represent Owner at the Site who
is not Engineer’s consultant, agent or employee, the
responsibilities and authority and limitations thereon of
such other individual or entity will be as provided in-the

Supplementary-Conditions Article 9.

B. The Resident Project Representative will
serve as Engineer's liaison with Contractor, working
principally through Contractor's Superintendent to assist
such Superintendent in understanding the intent of the
Contract Documents.

C. The Resident Project Representative shall
have the following authority, to the extent that Engineer
has such authority: to conduct on-site observations of the
Work in_progress to confirm that it is proceeding in
accordance with the Contract Documents; to verify that
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tests, equipment, and systems start-ups and maintenance
instructions are conducted as required by the Contract
Documents; and to disapprove and reject defective Work
in_accordance with the Contract Documents, including
Article 13. No approval, inspection, failure to reject, or
other action or failure to act by the Resident Project
Representative shall reduce or waive Owner's right to
non-defective Work that meets the requirements of the
Contract Documents.

D. Except upon written instructions of Engineer
and Owner, the Resident Project Representative shall not:

1. authorize any deviation from the Contract
Documents or approve any substitute materials or

equipment;

2. exceed limitations of Engineer's authority as
set forth in the Contract Documents;

3. undertake any of the responsibilities of
Contractor, Subcontractors, or Contractor's
Superintendent, or expedite the Work;

4. advise on or issue directions relative to any
aspect of the means, methods, sequences, techniques, or
procedures of construction unless such is_specifically
called for in the Contract; or

5. advise on or issue directions as to safety
precautions and programs in connection with the Work.

E. Paragraph 9.03.D shall not be construed to
expand the Resident Project Representative's authority.

9.04 Authorized Variations in Work

A. Engineer may authorize minor variations in
the Work from the requirements of the Contract
Documents which do not involve an adjustment in the
Contract Price or the Contract Times and are compatible
with the design concept of the completed Project as a
functioning whole as indicated by the Contract Docu-
ments. These may be accomplished by a Field Order and
will be binding on Owner and also on Contractor, who
shall perform the Work involved promptly. If Owner or
Contractor believes that a Field Order justifies an
adjustment in the Contract Price or Contract Times, or
both, and the parties are unable to agree on entitlement to
or on the amount or extent, if any, of any such adjustment,
a Claim may be made therefor as provided in Paragraph
10.05.
9.05 Rejecting Defective Work

A. Engineer will have authority to reject Work
which Engineer believes to be defective, or that Engineer
believes will not produce a completed Project that
conforms to the Contract Documents or that will prejudice
the integrity of the design concept of the completed
Project as a functioning whole as indicated by the

Contract Documents. Engineer will also have authority to
require special inspection or testing of the Work as
provided in Paragraph 13.04, whether or not the Work is
fabricated, installed, or completed.

9.06 Shop Drawings, Change Orders and Payments
A. In connection with Engineer’s authority, and

limitations thereof, as to Shop Drawings and Samples, see
Paragraph 6.17.

B. In connection with Engineer’s authority, and
limitations thereof, as to design calculations and design
drawings submitted in response to a delegation of
professional design services, if any, see Paragraph 6.21.

C. In connection with Engineer’s authority as to
Change Orders, see Articles 10, 11, and 12.

D. In connection with Engineer’s authority as to
Applications for Payment, see Article 14.
9.07 Determinations for Unit Price Work
A. Engineer will determine the actual quantities
and classifications of Unit Price Work performed by
Contractor. Engineer will review with Contractor the
Engineer’s preliminary determinations on such matters
before rendering a written decision thereon (by
recommendation of an Application for Payment or
otherwise). Engineer’s written decision thereon will be
final and binding (except as modified by Engineer to
reflect changed factual conditions or more accurate data)
upon Owner and Contractor, subject to the provisions of
Paragraph 10.05.
Contract

9.08 Decisions on Requirements of

Documents and Acceptability of Work

A. Engineer will be the initial interpreter of the
requirements of the Contract Documents and judge of the
acceptability of the Work thereunder. All matters in
question and other matters between Owner and Contractor
arising prior to the date final payment is due relating to
the acceptability of the Work, and the interpretation of the
requirements of the Contract Documents pertaining to the
performance of the Work, will be referred initially to
Engineer in writing within 30 days of the event giving rise
to the question

B. Engineer will, with reasonable promptness,
render a written decision on the issue referred. If Owner
or Contractor believe that any such decision entitles them
to an adjustment in the Contract Price or Contract Times
or both, a Claim may be made under Paragraph 10.05.
The date of Engineer’s decision shall be the date of the
event giving rise to the issues referenced for the purposes
of Paragraph 10.05.B.
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C. Engineer’s written decision on the issue
referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge
under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in
connection with any interpretation or decision rendered in
good faith in such capacity.

9.09 Limitations
Responsibilities

on Engineer’s Authority and

A. Neither Engineer’s authority or responsibility
under this Article 9 or under any other provision of the
Contract Documents nor any decision made by Engineer
in good faith either to exercise or not exercise such
authority or responsibility or the undertaking, exercise, or
performance of any authority or responsibility by
Engineer shall create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to
Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or
agent of any of them.

B. Engineer will not supervise, direct, control, or
have authority over or be responsible for Contractor’s
means, methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the
performance of the Work. Engineer will not be respon-
sible for Contractor’s failure to perform the Work in
accordance with the Contract Documents.

C. Engineer will not be responsible for the acts
or omissions of Contractor or of any Subcontractor, any
Supplier, or of any other individual or entity performing
any of the Work.

D. Engineer’s review of the final Application for
Payment and accompanying documentation and all
maintenance and operating instructions, schedules,
guarantees, bonds, certificates of inspection, tests and
approvals, and other documentation required to be
delivered by Paragraph 14.07.A will only be to determine
generally that their content complies with the require-
ments of, and in the case of certificates of inspections,
tests, and approvals that the results certified indicate
compliance with the Contract Documents.

E. The limitations upon authority and responsi-
bility set forth in this Paragraph 9.09 shall also apply to,
the Resident Project Representative, if any, and assistants,
if any.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

10.01  Authorized Changes in the Work

A. Without invalidating the Contract and without
notice to any surety, Owner may, at any time or from time
to time, order additions, deletions, or revisions in the
Work by a Change Order, or a Work Change Directive.
Upon receipt of any such document, Contractor shall
promptly proceed with the Work involved which will be
performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree
on entitlement to, or on the amount or extent, if any, of an
adjustment in the Contract Price or Contract Times, or
both, that should be allowed as a result of a Work Change
Directive, a Claim may be made therefor as provided in
Paragraph 10.05.

C. The Owner reserves the right to add to the
original scope of Unit Price Work of the Contract upon
the same terms and at the same unit prices included in the
Agreement for all unit item additions, provided that such
additions shall not result in an increase of more than fifty
percent (50%) of the original Contract Price. The
Contractor may be entitled to an extension in the Contract
Times with the addition of Unit Price Work.

D. The Contractor shall perform emergency
Work as required by the City of Durham. In such
instances, the Engineer or Resident Project Representative
shall give written notice to the Contractor for each
instance of emergency Work. The Contractor shall
perform all emergency Work within seventy-two (72)
hours of the written notice. The City may perform (or
engage another contractor to perform) emergency Work,
at the Contractor’s expense, if the Contractor fails to
perform _emergency Work within the time limit. _If the
City performs (or engages another contractor to perform)
the following conditions apply:

1. if emergency Work is not a Unit Price Work
item, the City shall charge all costs and expenses of the
emergency Work, plus the City’s then-current overhead
charge to the Contractor and deduct those amounts from
any money due to Contractor on the then-current or then-
future Applications for Payment; and

2. if the emergency Work is a Unit Price Work
Item, the City will charge all applicable emergency Work
unit costs, plus an administrative and overhead charge of
one hundred dollars ($100.00) per instance to the
Contractor_and deduct those amounts from any money
due to Contractor on the then-current or then-future
Applications for Payment.
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10.02  Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase
in the Contract Price or an extension of the Contract
Times with respect to any work performed that is not
required by the Contract Documents as amended,
modified, or supplemented as provided in_the Contract
Documents, including Paragraph 3.04, except in the case
of an emergency as provided in Paragraph 6.16 or in the
case of uncovering Work as provided in Paragraph
13.04.B.

10.03  Execution of Change Orders
A. Owner and Contractor shall execute appropri-
ate Change Orders recommended by Engineer covering:

1. changes in the Work which are: (i) ordered by
Owner pursuant to Paragraph 10.01.A, (ii) required
because of acceptance of defective Work under Paragraph
13.08.A or Owner’s correction of defective Work under
Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract
Times which are agreed to by the parties, including any
undisputed sum or amount of time for Work actually
performed in accordance with a Work Change Directive;
and

3. changes in the Contract Price or Contract
Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph
10.05; provided that, in lieu of executing any such
Change Order, an appeal may be taken from any such
decision in accordance with the provisions of the Contract
Documents and applicable Laws and Regulations, but
during any such appeal, Contractor shall carry on the
Work and adhere to the Progress Schedule as provided in
Paragraph 6.18.A.
10.04 Notification to Surety
A. If notice of any change affecting the general
scope of the Work or the provisions of the Contract
Documents (including, but not limited to, Contract Price
or Contract Times) is required by the provisions of any
bond to be given to a surety, the giving of any such notice
will be Contractor’s responsibility. The amount of each
applicable bond will be adjusted to reflect the effect of
any such change.
10.05 Claims
A. Engineer’s Decision Required: All Claims,
except those waived pursuant to Paragraph 14.09, shall be
referred to the Engineer for decision. A decision by
Engineer shall be required as a condition precedent to any
exercise by Owner or Contractor of any rights or remedies
either may otherwise have under the Contract Documents
or by Laws and Regulations in respect of such Claims.

B. Notice: Written notice stating the general
nature of each Claim, shall be delivered by the claimant to
Engineer and the other party to the Contract promptly (but
in no event later than 30 days) after the start of the event
giving rise thereto. The responsibility to substantiate a
Claim shall rest with the party making the Claim. Notice
of the amount or extent of the Claim, with supporting data
shall be delivered to the Engineer and the other party to
the Contract within 60 days after the start of such event
(unless Engineer_or Owner allows additional time for
claimant to submit additional or more accurate data in
support of such Claim). A Claim for an adjustment in
Contract Price shall be prepared in accordance with the
provisions of Paragraph 12.01.B. A Claim for an
adjustment in Contract Time shall be prepared in
accordance with the provisions of Paragraph 12.02.B.
Each Claim shall be accompanied by claimant's written
statement that the adjustment claimed is the entire
adjustment to which the claimant believes it is entitled as
a result of said event. The opposing party shall submit any
response to Engineer and the claimant within 30 days
after receipt of the claimant’s last submittal (unless
Engineer_ or Owner allows additional time).

C. Engineer’s Action: Engineer will review each
Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the
opposing party, if any, take one of the following actions
in writing:

1. deny the Claim in whole or in part,
2. approve the Claim, or

3. notify the parties that the Engineer is unable to
resolve the Claim if, in the Engineer’s sole discretion, it
would be inappropriate for the Engineer to do so. For
purposes of further resolution of the Claim, such notice
shall be deemed a denial.

D. In the event that Engineer does not take action
on a Claim within said 30 days, the Claim shall be
deemed denied.

E. Engineer’s written action under Paragraph
10.05.C or denial pursuant to Paragraphs 10.05.C.3 or
10.05.D will be final and binding upon Owner and
Contractor, unless Owner or Contractor.

forth in Article 16 within 30 days of such action or denial,
or

1. invokes the dispute resolution procedure set

2. if the dispute resolution procedures set forth in
Article 16 are not invoked and the appealing party
institutes a formal proceeding, within 30 days of such
action or denial, in a forum of competent jurisdiction
(allowed under the Contract) to exercise such rights or
remedies as the appealing party may have with respect to
the Engineer’s decision, unless otherwise agreed in
writing by Owner and Contractor. The City Manager has
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authority to enter into a written agreement extending the
time period during which either party may institute such a
formal proceeding.

F. No Claim for an adjustment in Contract Price
or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

G. Mitigation of Damages: Once a party
recognizes that it has grounds for a Claim, dispute, or
other matter that may be submitted to Engineer (whether
or not it may also be submitted to the other party), it shall
use its best efforts to furnish Engineer and the other party,
as_expeditiously as possible, with notice of the potential
Claim, dispute, or other matter. The potential claimant
shall cooperate with Engineer and the party against whom
the potential Claim, dispute, or other matter may be made
in an effort to mitigate damages, delay, and other adverse
consequences arising out of the condition which is the
cause of the potential claim, dispute, or other matter. This
duty to mitigate continues after the notice of Claim,
dispute, or other matter is actually delivered.

H. These requirements, including as to time, are
of the essence of the Contract Documents. No course of
conduct or dealings between the parties, no express or
implied acceptance of alterations or additions to the
Work, and no assertion that the Owner has been unjustly
enriched by any alteration or addition to the Work shall be
the basis for any Claim to an increase in the Contract
Price. In addition, all of Paragraphs 9.08.C and 9.08.D
shall apply to those claims.

10.06 Change Orders

A. Unless the Contract Documents or the Change
Order_provides otherwise, agreement on _any Change
Order_shall constitute a final settlement of all matters
relating to the change in the Work which is the subject of
the Change Order, including all direct and indirect costs
associated with such change and any and all adjustments
to the Contract Price and the construction schedule. If a
Change Order_increases the Contract Price, Contractor
shall include the Work covered by such Change Orders in
Applications for Payment.

ARTICLE 11 COST OF
ALLOWANCES; UNIT PRICE WORK

THE

WORK;

11.01  Cost of the Work

A. Costs Included: The term Cost of the Work
means the sum of all costs, except those excluded in
Paragraph 11.01.B, necessarily incurred and paid by
Contractor in the proper performance of the Work. When
the value of any Work covered by a Change Order or
when a Claim for an adjustment in Contract Price is
determined on the basis of Cost of the Work, the costs to
be reimbursed to Contractor will be only those additional

or incremental costs required because of the change in the
Work or because of the event giving rise to the Claim.
Except as otherwise may be agreed to in writing by
Owner, such costs shall be in amounts no higher than
those prevailing in the locality of the Project, shall include
only the following items, and shall not include any of the
costs itemized in Paragraph 11.01.B.

1. Payroll costs for employees in the direct
employ of Contractor in the performance of the Work
under schedules of job classifications agreed upon by
Owner and Contractor. Such employees shall include,
without limitation, superintendents, foremen, and other
personnel employed full time at the Site. Payroll costs for
employees not employed full time on the Work shall be
apportioned on the basis of their time spent on the Work.
Payroll costs shall include, but not be limited to, salaries
and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment,
excise, and payroll taxes, workers’ compensation, health
and retirement benefits, bonuses, sick leave, vacation and
holiday pay applicable thereto. The expenses of overtime
or of performing Work outside of regular working hours,
on Saturday, Sunday, or legal holidays, shall be included
in the above to the extent authorized by Owner.

2. Cost of all materials and equipment furnished
and incorporated in the Work, including costs of
transportation and storage thereof, and Suppliers’ field
services required in connection therewith. All cash
discounts shall accrue to Contractor unless Owner
deposits funds with Contractor with which to make pay-
ments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and
returns from sale of surplus materials and equipment shall
accrue to Owner, and Contractor shall make provisions so
that they may be obtained.

3. Payments made by Contractor to
Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive
bids from subcontractors acceptable to Owner and
Contractor and shall deliver such bids to Owner, who will
then determine, with the advice of Engineer, which bids,
if any, will be acceptable. If any subcontract provides that
the Subcontractor is to be paid on the basis of Cost of the
Work plus a fee, the Subcontractor’s Cost of the Work
and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this
Paragraph 11.01.

5. Supplemental costs including the following:

| . £ N
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connected-with-the- Work:

b. Cost, including transportation and mainte-
nance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary
facilities at the Site, and hand tools not owned by
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value,
of such items used but not consumed which
remain the property of Contractor.

¢. Rentals of all construction equipment and
machinery, and the parts thereof whether rented
from Contractor or others in accordance with
rental agreements approved by Owner with the
advice of Engineer, and the costs of
transportation, loading, unloading, assembly,
dismantling, and removal thereof. All such costs
shall be in accordance with the terms of said
rental agreements._These rates shall include all
fuel, lubricants, insurance, etc. Equipment rental
charges shall not exceed the prorated monthly
rental rates listed in the edition of the
'‘Compilation of Rental Rates for Construction
Equipment’, as published by the Associated
Equipment Distributors, which is current when
the equipment rental begins. Charges per hour
shall be determined by dividing the monthly
rates by 176. The rental of any such equipment,
machinery, or parts shall cease when the use
thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes
related to the Work, and for which Contractor is
liable, imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence
of Contractor, any Subcontractor, or anyone
directly or indirectly employed by any of them or
for whose acts any of them may be liable, and
royalty payments and fees for permits and
licenses.

g. The cost of utilities, fuel, and sanitary
facilities at the Site.

B. Costs Excluded: The term Cost of the Work
shall not include any of the following items:

1. Payroll costs and other compensation of
Contractor’s  officers, executives, principals (of
partnerships and sole proprietorships), general managers,
safety managers, engineers, architects, estimators, attor-
neys, auditors, accountants, purchasing and contracting
agents, expediters, timekeepers, clerks, and other
personnel employed by Contractor, whether at the Site or
in Contractor’s principal or branch office for general
administration of the Work and not specifically included
in the agreed upon schedule of job classifications referred
to in Paragraph 11.01.A.1 or specifically covered by
Paragraph 11.01.A.4, all of which are to be considered
administrative costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch
offices other than Contractor’s office at the Site.

3. Any part of Contractor’s capital expenses,
including interest on Contractor’s capital employed for
the Work and charges against Contractor for delinquent
payments.

4. Costs due to the negligence of Contractor, any
Subcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be
liable, including but not limited to, the correction of
defective Work, disposal of materials or equipment
wrongly supplied, and making good any damage to

property.

5. Other overhead or general expense costs of
any kind and the costs of any item not specifically and
expressly included in Paragraphs 11.01.A and 11.01.B.

C. Contractor’s Fee: When all the Work is
performed on the basis of cost-plus, Contractor’s fee shall
be determined as set forth in the Agreement. When the
value of any Work covered by a Change Order or when a
Claim for an adjustment in Contract Price is determined
on the basis of Cost of the Work, Contractor’s fee shall be
determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the
Work for any purpose is to be determined pursuant to
Paragraphs 11.01.A and 11.01.B, Contractor will establish

EJCDC C-700 Standard General Conditions of the Construction Contract.
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.

00700 - 38




and maintain records thereof in accordance with generally
accepted accounting_and in accordance with Owner's and
Engineer's instructions practices and submit in a form
acceptable to Engineer an itemized cost breakdown
together with supporting data._The Owner and Engineer
may specify additional or different requirements in
accordance with the preceding sentence, but unless they
so specify, the following is required in order to support a
determination of cost of Work pursuant to Paragraph
11.01:

1. For costs under Paragraph 11.01.A.1, for each
person who worked on the additional Work: a statement
showing his _or_her job title, hourly rate paid or other
method of compensation, other amounts described under
Paragraph 11.01.A.1 that were paid, and the net change in
the number of hours worked attributable to the change in
the Work.

2. For costs under Paragraph 11.01.A.2, dated
receipts from the Subcontractors and/or _ Sub-
subcontractors. The receipts must acknowledge the
Contractor’s payment, identify the materials, supplies,
equipment and show the name of the Owner’s Project.

3. For costs under Paragraph 11.01.A.5.c, dated
receipts from the rental the Subcontractors and/or Sub-
subcontractors. The receipts must acknowledge the
Contractor’s _payment, identify the machinery and
equipment, and show the name of the Owner’s Project,
the rental rate, and the number of hours, days, miles, or
other basis of the charge. If the Contractor supplies the
machinery or equipment, the statement must show the
rental rate and the number of hours, days, miles, or other
basis of the charge, and the rental rate must not exceed the
market rental rate.

4. For costs under Paragraph 11.01.A.5.i, written
proof of a net change in the amount paid by the
Contractor_attributable to the change in the Work. For
bonds, the proof must include the invoice or statement
from the surety or its agent showing that it is attributable
to the change in the Work.

11.02  Allowances

A. It is understood that Contractor has included
in the Contract Price all allowances so named in the
Contract Documents and shall cause the Work so covered
to be performed for such sums and by such persons or
entities as may be acceptable to Owner and Engineer.

B. Cash Allowances
1. Contractor agrees that:

a. the cash allowances include the cost to
Contractor (less any applicable trade discounts)
of materials and equipment required by the
allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling
on the Site, labor, installation , overhead, profit,
and other expenses contemplated for the cash
allowances have been included in the Contract
Price and not in the allowances, and no demand
for additional payment on account of any of the
foregoing will be valid.

C. Contingency Allowance

1. Contractor agrees that a contingency allowance, if any,
is for the sole use of Owner to cover unanticipated costs.

D. Prior to final payment, an appropriate Change
Order will be issued as recommended by Engineer to
reflect actual amounts due Contractor on account of Work
covered by allowances, and the Contract Price shall be
correspondingly adjusted.
11.03  Unit Price Work
A. Where the Contract Documents provide that
all or part of the Work is to be Unit Price Work, initially
the Contract Price will be deemed to include for all Unit
Price Work an amount equal to the sum of the unit price
for each separately identified item of Unit Price Work
times the estimated quantity of each item as indicated in
the Agreement.

B. The estimated quantities of items of Unit
Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial
Contract Price. If Owner changes any estimate of quantity
before the Agreement is executed, it may substitute the
new estimated quantity in those calculations. Determina-
tions of the actual quantities and classifications of Unit
Price Work performed by Contractor will be made by
Engineer subject to the provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an
amount considered by Contractor to be adequate to cover
Contractor’s overhead,—and profit, and cost for
coordinating the Work with the City of Durham for each
separately identified item.

D. Owner or Contractor may make a Claim for
an adjustment in the Contract Price in accordance with
Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work
performed by Contractor differs materially and signifi-
cantly from the estimated quantity of such item indicated
in the Agreement; and

2. there is no corresponding adjustment with
respect any other item of Work; and

3. Contractor believes that Contractor is entitled
to an increase in Contract Price as a result of having
incurred additional expense or Owner believes that Owner
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is entitled to a decrease in Contract Price and the parties
are unable to agree as to the amount of any such increase
or decrease.

E. Each unit price shall be deemed to include an
amount considered by the Contractor to be adequate to
cover all construction surveying and existing utility
location required to complete the Work as specified, or as
directed by the Engineer, for each separately identified
item.

F. This Paragraph 11.03.F applies except to the
extent if any that the Bidding Documents specify
otherwise.

1. Unit prices, if any, shall apply to Work done
pursuant to Change Orders and to Work Change
Directives.

2.
agreed:

In addition to Paragraph 11.03.F.1, it is

a. If unit price items are included in the Contract
Documents for Work other than Work done
pursuant to Change Orders and to Work Change
Directives, it is also agreed that the Contract
Price_was calculated on the assumption that
certain_estimated gquantities of unit price items
will be used in the Work. Those estimated
guantities are stated in the Contract Documents.
The unit _price _multiplied by the quantity is
referred to as the ‘extension.’

b. If the actual extension of a unit price item is
less than the estimated extension, the Contract
Price shall be reduced accordingly.

c. The actual extension of each unit price item
shall not exceed the estimated extension for that
item unless the Contractor has received advance
written approval from the Engineer to exceed the
estimated quantity for that item. That approval
may be limited in the Engineer's discretion. If
that approval is given, the Contract Price shall be
adjusted as follows:

1) If the actual guantity of a unit price
item is more than the estimated quantity, the
Contract Price shall be increased to reflect the
difference between the actual and the estimated

quantities.

2) If approval is not given, the
Contractor shall not be obligated to use the
guantity of that unit price item that exceeds the
approved guantity, and a Change Order or Work
Change Directive shall be executed to reflect the
changes in the Work resulting from the actual
guantity of the item that is used.

3) If the Contract Documents explicitly
and clearly state that no further approval from
the Engineer or the Owner is required for the
Contractor to exceed the estimated quantity of
specified unit price items, then it is agreed that
the Contract Price shall be adjusted to reflect the
actual quantities of those items without the
necessity of further approval.

ARTICLE 12 - CHANGE OF CONTRACT PRICE;
CHANGE OF CONTRACT TIMES

12.01  Change of Contract Price

A. The Contract Price may only be changed by a
Change Order. Any Claim for an adjustment in the
Contract Price shall be based on written notice submitted
by the party making the Claim to the Engineer and the
other party to the Contract in accordance with the
provisions of Paragraph 10.05.

B. The value of any Work covered by a Change
Order or of any Claim for an adjustment in the Contract
Price will be determined as follows:

1. where the Work involved is covered by unit
prices contained in the Contract Documents, by applica-
tion of such unit prices to the quantities of the items
involved (subject to the provisions of Paragraph 11.03);
or

2. where the Work involved is not covered by
unit prices contained in the Contract Documents, by a
mutually agreed lump sum (which may include an
allowance for overhead and profit not necessarily in
accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by
unit prices contained in the Contract Documents and
agreement to a lump sum is not reached under Paragraph
12.01.B.2, on the basis of the Cost of the Work
(determined as provided in Paragraph 11.01) plus a
Contractor’s fee for overhead and profit (determined as
provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Contractor’s fee for
overhead and profit shall be determined as follows:

1. a mutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee
based on the following percentages of the various portions
of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1
and 11.01.A.2, the Contractor’s fee shall be-15
percent ten percent (10%) and shall not be
applied to payroll taxes, social security
contributions, or unemployment taxes;
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b. for costs incurred under Paragraph 11.01.A.3,
the Contractor’s fee shall be five percent;

¢. where one or more tiers of subcontracts are on
the basis of Cost of the Work plus a fee and no
fixed fee is agreed upon, the intent of Paragraph
12.01.C.2.a is that the Subcontractor who
actually performs the Work, at whatever tier, will
be paid a fee of-15-percent ten percent (10%) of
the costs incurred by such Subcontractor under
Paragraphs 11.01.A.1 and 11.01.A.2_(excluding
payroll taxes, social security contributions, and
unemployment taxes) and that—any—higher the
next higher tier Subcontractor and Contractor
will each be paid a fee of five percent of the
amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs
itemized under Paragraphs 11.01.A.4, 11.01.A.5,
and 11.01.B;

e. the amount of credit to be allowed by
Contractor to Owner for any change which
results in a net decrease in cost will be the
amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal
to five percent of such net decrease; and

f. when both additions and credits are involved
in any one change, the adjustment in
Contractor’s fee shall be computed on the basis
of the net change in accordance with Paragraphs
12.01.C.2.a through 12.01.C.2.e, inclusive.
12.02  Change of Contract Times
A. The Contract Times may only be changed by
a Change Order. Any Claim for an adjustment in the
Contract Times shall be based on written notice submitted
by the party making the Claim to the Engineer and the
other party to the Contract in accordance with the
provisions of Paragraph 10.05.

B. Any adjustment of the Contract Times
covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in
accordance with the provisions of this Article 12.

12.03  Delays

A. Where Contractor is prevented from
completing any part of the Work within the Contract
Times due to delay beyond the control of Contractor, the
Contract Times will be extended in an amount equal to
the time lost due to such delay if a Claim is made therefor
as provided in Paragraph 12.02.A. Delays beyond the
control of Contractor shall include, but not be limited to,
acts or neglect by Owner, acts or neglect of utility owners
or other contractors performing other work as contemplat-
ed by Article 7, fires, floods, epidemics, abnormal

weather conditions, or acts of God. Nothing in Article 12
or_any other provision of the Contract Documents is
intended to forbid or limit compensable damages for
delays caused solely by the Owner or the Owner’s agent,
and any provision to the contrary shall be construed to
comply with this Paragraph 12.03.A. For purposes of this
Paragraph 12.03.A, ‘Owner’ or the ‘Owner’s agent’ does
not include prime contractors or subcontractors.

B. If Owner or Owner’s agent;-Engineer-or-other
i formi K f

Owner-as contemplated by Article 7,-or-anyone for whom
Owner-is—respensible; delays, disrupts, or interferes with

the performance or progress of the Work, then Contractor
shall be entitled to an equitable adjustment in the-Contract
Price—or—the Contract Times;—oe+—beth. Contractor’s
entitlement to an adjustment of the Contract Times is
conditioned on such adjustment being essential to
Contractor’s ability to complete the Work within the
Contract Times.

C If Contractor is delayed in the performance or
progress of the Work by fire, flood, epidemic, abnormal
weather conditions, acts of God, acts or failures to act of
utility owners not under the control of Owner, or other
causes not the fault of and beyond control of Owner and
Contractor, then Contractor shall be entitled to an
equitable adjustment in Contract Times, if such
adjustment is essential to Contractor’s ability to complete
the Work within the Contract Times. Such an adjustment
shall be Contractor’s sole and exclusive remedy for the
delays described in this Paragraph 12.03.C._Except to the
extent, if any, that it may otherwise be provided in the
Contract Documents, Contractor's sole remedy for any of

the following:

1. delay in the commencement, prosecution, or
completion of the Work,

2. hindrance or obstruction in the performance of
the Work

3. loss of productivity, or

4. other similar delays and losses (said 1, 2, 3,
and 4 being collectively referred to in this Paragraph
12.03 as 'Such Delays").

Whether or not Such Delays are foreseeable, shall be an
extension of the Contract Times if permitted and granted
under this Article 12. To the extent allowed by the
Contract Documents, Contractor shall be entitled to no
other compensation or_recovery of any damages in
connection with any  Such  Delays, including
consequential damages, lost opportunity costs, impact
damages, or other similar remuneration. To the extent of
conflict, the Contract or Agreement as signed by the
Owner and Contractor shall control this Paragraph
12.03.C.
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D. Owner, Engineer and the Related Entities of
each of them shall not be liable to Contractor for any
claims, costs, losses, or damages (including but not
limited to all fees and charges of Engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or
anticipated project.

E. Contractor shall not be entitled to an
adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to
and within the control of a Subcontractor or Supplier shall
be deemed to be delays within the control of Contractor.

F. Adjustment of Contract Times for weather
related delays shall be as stipulated in the Agreement,

Paragraph 1.4.D.

ARTICLE 13 TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01  Notice of Defects

A. Prompt notice of all defective Work of which
Owner or Engineer has actual knowledge will be given to
Contractor. All defective Work may be rejected,
corrected, or accepted as provided in this Article 13.

13.02  Access to Work

A. Owner, Engineer, their consultants and other
representatives and personnel of Owner, independent
testing laboratories, and governmental agencies with
jurisdictional interests will have access to the Site and the
Work at reasonable times for their observation,
inspecting, and testing. Contractor shall provide them
proper and safe conditions for such access and advise
them of Contractor’s Site safety procedures and programs
so that they may comply therewith as applicable.

13.03  Tests and Inspections

A. Contractor shall employ and pay for all
inspections and testing services required by the Contract
Documents, except those for which the Contract
Documents specifically call for Owner to employ and

pay.

B. Owner shall employ and pay for the services
of an independent testing laboratory to perform-aH_the
inspections, tests, or approvals required by the Contract

Documents.-exeept:

C. If Laws or Regulations of any public body
having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an
employee or other representative of such public body,
Contractor shall assume full responsibility for arranging
and obtaining such inspections, tests, or approvals, pay all
costs in connection therewith, and furnish Engineer the
required certificates of inspection or approval.

D. Contractor shall be responsible for arranging
and obtaining and shall pay all costs in connection with
any inspections, tests, or approvals required for Owner’s
and Engineer’s acceptance of materials or equipment to
be incorporated in the Work; or acceptance of materials,
mix designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the
Work. Such inspections, tests, or approvals shall be
performed by organizations acceptable to Owner and
Engineer.

E. If any Work (or the work of others) that is to
be inspected, tested, or approved is covered by Contractor
without written concurrence of Engineer, it must, if
requested by Engineer, be uncovered for observation.

F. Uncovering Work as provided in Paragraph
13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of
Contractor’s intention to cover the same and Engineer has
not acted with reasonable promptness in response to such
notice.

G. The City of Durham may engage an
independent consultant for the direct inspection and
administration of any or all of the Work to be performed
in the Contract. This consultant shall act on the behalf of
the City of Durham.

13.04  Uncovering Work

A. If any Work is covered contrary to the written
request of Engineer,_or contrary to the Contract
Documents, or before required inspections, tests, or
approvals, it must, if requested by Engineer, be uncovered
for Engineer’s observation and replaced at Contractor’s
expense.

B. If Engineer considers it necessary or advisable
that covered Work be observed by Engineer or inspected
or tested by others, Contractor, at Engineer’s request,
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shall uncover, expose, or otherwise make available for
observation, inspection, or testing as Engineer may
require, that portion of the Work in question, furnishing
all necessary labor, material, and equipment.

C. If it is found that the uncovered Work is
defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such
uncovering, exposure, observation, inspection, and
testing, and of satisfactory replacement or reconstruction
(including but not limited to all costs of repair or
replacement of work of others);_and Contractor shall not
be entitled to any increase in Contract Times because of
the time involved in such uncovering, exposure,
observation, inspection, testing, replacement, and
reconstruction; and Owner shall be entitled to an
appropriate decrease in the Contract Price. If the parties
are unable to agree as to the amount thereof, Owner may
make a Claim therefor as provided in Paragraph 10.05.

D. If, the uncovered Work is not found to be
defective, Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or
both, directly attributable to such uncovering, exposure,
observation, inspection, testing, replacement, and
reconstruction. If the parties are unable to agree as to the
amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05. However, if such
Work had been prematurely covered, the preceding
sentence shall not apply, and Contractor shall have no

such rights.

13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to
supply sufficient skilled workers or suitable materials or
equipment, or fails to perform the Work in such a way
that the completed Work will conform to the Contract
Documents,_or persistently fails to carry out the Work in
accordance with the Contract Documents, or if the Work
interferes with the operation of the existing facility,
Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been
eliminated; however, this right of Owner to stop the Work
shall not give rise to any duty on the part of Owner to
exercise this right for the benefit of Contractor, any
Subcontractor, any Supplier, any other individual or
entity, or any surety for, or employee or agent of any of
them.

13.06  Correction or Removal of Defective Work
A. Promptly after receipt of notice, Contractor
shall correct all defective Work, whether or not

fabricated, installed, or completed, or, if the Work has
been rejected by Engineer, remove it from the Project and
replace it with Work that is not defective. Contractor shall
pay all claims, costs, losses, and damages (including but

not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to such correction or removal (including but
not limited to all costs of repair or replacement of work of
others). Engineer and Owner may reject any defective
Work, even if inspected and paid for, except to the extent
accepted under Paragraph 13.08. A failure to disapprove
or_reject such defective Work does not constitute an

acceptance.

B. When correcting defective Work under the
terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or
otherwise impair Owner’s special warranty and guarantee,
if any, on said Work.
13.07  Correction Period
A. If within one year after the date of Substantial
Completion (or such longer period of time as may be
prescribed by the terms of any applicable special
guarantee required by the Contract Documents) or by any
specific provision of the Contract Documents, any Work
is found to be defective, or if the repair of any damages to
the land or areas made available for Contractor’s use by
Owner or permitted by Laws and Regulations as
contemplated in Paragraph 6.11.A is found to be
defective, Contractor shall promptly (but in any event,
commencing within thirty (30) days after receipt of said
instructions and proceeding promptly to completion),
without cost to Owner and in accordance with Owner’s
written instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by
Owner, remove it from the Project and replace it with
Work that is not defective, and

4. satisfactorily correct or repair or remove and
replace any damage to other Work, to the work of others
or other land or areas resulting therefrom.

B. If Contractor does not promptly (but in any
event, commencing within 30 days after receipt of said
instructions and proceeding promptly to completion)
comply with the terms of Owner’s written instructions, or
in an emergency where delay would cause serious risk of
loss or damage, Owner may have the defective Work
corrected or repaired or may have the rejected Work re-
moved and replaced. All claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to such correction or repair
or such removal and replacement (including but not
limited to all costs of repair or replacement of work of
others) will be paid by Contractor.
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C. In special circumstances where a particular
item of equipment is placed in continuous service before
Substantial Completion of all the Work, the correction
period for that item may start to run from an earlier date if
so provided in the Specifications._If prior to the date of
Substantial Completion, Contractor or any entity for
which Contractor is responsible uses or damages any
portion of the Work, then Contractor, at no _expense to
Owner, shall cause such portion, system, device, or item
to be restored (whether by replacement, repair, or
otherwise) to the condition the item was required to be in,
if such use or damage had not occurred. Nothing herein
shall reduce the duty of Contractor with respect to such
item in order to obtain a final payment.

D. Where defective Work (and damage to other
Work resulting therefrom) has been corrected or removed
and replaced under this Paragraph 13.07, the correction
period hereunder with respect to such Work will be
extended for an additional period of one year after such
correction or removal and replacement has been
satisfactorily completed.

E. Contractor’s obligations under this Paragraph
13.07 are in addition to any other obligation or warranty.
The provisions of this Paragraph 13.07 shall not be
construed as a substitute for or a waiver of the provisions
of any applicable statute of limitation or repose.

F. Establishment of the one (1) year periods in
this Paragraph 13.07 relates only to the specific obligation
of Contractor to take certain actions relating to defective
Work and has no relationship to the time within which the
obligation to comply with the Contract Documents may
be sought to be enforced.

13.08  Acceptance of Defective Work

A. If, instead of requiring correction or removal
and replacement of defective Work, Owner (and, prior to
Engineer’s recommendation of final payment, Engineer)
prefers to accept it, Owner may do so. Contractor shall
pay all claims, costs, losses, and damages (including but
not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to
Owner’s evaluation of and determination to accept such
defective Work (such costs to be approved by Engineer as
to reasonableness) and the diminished value of the Work
to the extent not otherwise paid by Contractor pursuant to
this sentence. If any such acceptance occurs prior to
Engineer’s recommendation of final payment, a Change
Order will be issued incorporating the necessary revisions
in the Contract Documents with respect to the Work, and
Owner shall be entitled to an appropriate decrease in the
Contract Price, reflecting the diminished value of Work
so accepted. If the parties are unable to agree as to the
amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs

after such recommendation, an appropriate amount will be
paid by Contractor to Owner.

B. An acceptance of defective Work is not
effective as an acceptance unless it specifically describes
the condition that is defective and contains substantially
the following statement: ‘The Owner accepts [such
condition] despite its being defective.’

13.09 Owner May Correct Defective Work

A. If Contractor fails—within—a—reasenable—time
after written notice from Engineer to correct defective
Work or to remove and replace rejected Work as required
by Engineer in accordance with Paragraph 13.06.A, or if
Contractor fails to perform the Work in accordance with
the Contract Documents, or if Contractor fails to comply
with any other provision of the Contract Documents,
Owner may, after seven days written notice to Contractor,
correct or remedy any such deficiency.

B. In exercising the rights and remedies under
this Paragraph 13.09, Owner shall proceed expeditiously.
In connection with such corrective or remedial action,
Owner may exclude Contractor from all or part of the
Site, take possession of all or part of the Work and
suspend Contractor’s services related thereto, take posses-
sion of Contractor’s tools, appliances, construction
equipment and machinery at the Site, and incorporate in
the Work_some or all materials and equipment stored at
the Site or for which Owner has paid Contractor but
which are stored elsewhere. Contractor shall allow_and
provide Owner, Owner’s representatives, agents and
employees, Owner’s other contractors, and Engineer and
Engineer’s consultants access to the Site _and storage
locations referred to in the preceding sentence to enable
Owner to exercise the rights and remedies under this
Paragraph.

C. All claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) incurred or sustained by Owner in exercising the
rights and remedies under this Paragraph 13.09 will be
charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the
Contract Documents with respect to the Work; and Owner
shall be entitled to an appropriate decrease in the Contract
Price. If the parties are unable to agree as to the amount of
the adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses
and damages will include but not be limited to all costs of
repair, or replacement of work of others destroyed or
damaged by correction, removal, or replacement of
Contractor’s defective Work.

D. Contractor shall not be allowed an extension
of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by
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Owner of Owner’s rights and remedies under this
Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND
COMPLETION

14.01  Schedule of Values

A. The Schedule of Values established as provid-
ed in Paragraph 2.07.A will serve as the basis for progress
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress
payments on account of Unit Price Work will be based on
the number of units completed.

14.02  Progress Payments

A. Applications for Payments

1. At least 20 days before the date established in
the Agreement for each progress payment (but not more
often than once a month), Contractor shall submit to
Engineer for review an Application for Payment filled out
and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such
supporting documentation as is required by the Contract
Documents. If payment is requested on the basis of
materials and equipment not incorporated in the Work but
delivered and suitably stored at the Site or at another
location agreed to in writing, the Application for Payment
shall also be accompanied by a bill of sale, invoice, or
other documentation warranting that Owner has received
the materials and equipment free and clear of all Liens
and evidence that the materials and equipment are
covered by appropriate property insurance or other
arrangements to protect Owner’s interest therein_including
the transportation to the Work Site, all of which must be
satisfactory to Owner.

2. Beginning with the second Application for
Payment, each Application shall include an affidavit of
Contractor stating that all previous progress payments
received on account of the Work have been applied on
account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to
progress payments will be as stipulated in the Agreement.

4. Contractor shall submit the Subcontractor
Monthly Record of Payment Report form with each
Application for Payment, except for the initial and
final Application for Payment. The Contractor shall
submit the Final Subcontracting Report form with the
final Application for Payment. Failure to submit
these forms, which are provided in Appendix C, may
be a basis for denying payment.

B. Review of Applications

1. Engineer will, within 10 days after receipt of
each Application for Payment, either indicate in writing a
recommendation of payment and present the Application
to Owner or return the Application to Contractor
indicating in writing Engineer’s reasons for refusing to
recommend payment. In the latter case, Contractor may
make the necessary corrections and resubmit the
Application.

2. Engineer’s recommendation of any payment
requested in an Application for Payment will constitute a
representation by Engineer to Owner, based on Engineer’s
observations on the Site of the executed Work as an
experienced and qualified design professional and on
Engineer's review of the Application for Payment and the
accompanying data and schedules, that to the best of
Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicat-
ed;

b. the quality of the Work is generally in accor-
dance with the Contract Documents (subject to
an evaluation of the Work as a functioning whole
prior to or upon Substantial Completion, to the
results of any subsequent tests called for in the
Contract Documents, to a final determination of
quantities and classifications for Unit Price Work
under Paragraph 9.07, and to any other
qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being
entitled to such payment appear to have been
fulfilled in so far as it is Engineer’s
responsibility to observe the Work.

3. By recommending any such payment Engineer
will not thereby be deemed to have represented that:

a. inspections made to check the quality or the
quantity of the Work as it has been performed
have been exhaustive, extended to every aspect
of the Work in progress, or involved detailed
inspections of the Work beyond the responsi-
bilities specifically assigned to Engineer in the
Contract Documents; or

b. that there may not be other matters or issues
between the parties that might entitle Contractor
to be paid additionally by Owner or entitle
Owner to withhold payment to Contractor.

4. Neither Engineer’s review of Contractor’s
Work for the purposes of recommending payments nor
Engineer’s recommendation of any payment, including
final payment, will impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or
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b. for the means, methods, techniques,
sequences, or procedures of construction, or the
safety precautions and programs incident thereto,
or

c. for Contractor’s failure to comply with Laws
and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or
for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work,
materials, or equipment has passed to Owner free
and clear of any Liens.

5. Engineer may refuse to recommend the whole
or any part of any payment if, in Engineer’s opinion, it
would be incorrect to make the representations to Owner
stated in Paragraph 14.02.B.2. Engineer may also refuse
to recommend any such payment or, because of subse-
quently discovered evidence or the results of subsequent
inspections or tests, revise or revoke any such payment
recommendation previously made, to such extent as may
be necessary in Engineer’s opinion to protect Owner from
loss because:

a. the—Work—is—defective any of the Work,
whether or not paid for, is defective, except to
the extent accepted under Paragraph 13.08, or
completed Work has been damaged, requiring
correction or replacement;

b. the Contract Price has been reduced by
Change Orders;

c. Owner has been required to correct defective
Work or complete Work in accordance with
Paragraph 13.09;-er

d. Engineer has actual knowledge of or
reasonable grounds to believe in the occurrence
of any of the events enumerated in Paragraph
15.02.A.

e. there are reasonable grounds to believe that the
Work cannot be completed for the unpaid
balance of the Contract Price; or

f. Contractor is anticipated to owe damages or
other amounts to Owner.

C. Payment Becomes Due

1. Fen Thirty (30) days after presentation of the
Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject
to the provisions of Paragraph 14.02.D) become due, and
when due will be paid by Owner to Contractor.

D. Reduction in Payment

1. Owner may refuse to make payment of the full
amount recommended by Engineer because:

a. claims have been made against Owner on
account of Contractor’s performance or furnish-
ing of the Work;

b. Liens have been filed in connection with the
Work, except where Contractor has delivered a
specific bond satisfactory to Owner to secure the
satisfaction and discharge of such Liens;

c. there are other items entitling Owner to a
set-off,_including any cost or expense related to
defective Work, against the amount recommend-
ed;-of

d. Owner has actual knowledge of or reasonable
grounds to believe in the occurrence of any of
the events enumerated in Paragraphs 14.02.B.5.a
through 14.02.B.5.c or Paragraph 15.02.A.

e. any of the property and casualty insurance
requirements _enumerated in Article 5 are not
complied with at their renewal dates.

f. there are reasonable grounds to believe that the
Work cannot be completed for the unpaid
balance of the Contract Price; or

g. Contractor is anticipated to owe damages or
other amounts to Owner.

2. If Owner refuses to make payment of the full
amount recommended by Engineer, Owner will give
Contractor immediate written notice (with a copy to
Engineer) stating the reasons for such action and promptly
pay Contractor any amount remaining after deduction of
the amount so withheld. Owner shall promptly pay
Contractor the amount so withheld, or any adjustment
thereto agreed to by Owner and Contractor, when
Contractor corrects to Owner’s satisfaction the reasons for
such action.

3. If it is subsequently determined that Owner’s
refusal of payment was not justified, the amount
wrongfully withheld, as determined in a competent
jurisdiction having binding authority, shall be treated as
an amount due as determined by Paragraph 14.02.C.1.

4. Failure of Owner to refuse to make payment
does not waive Owner's rights under the Contract
Documents.

14.03  Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title
to all Work, materials, and equipment covered by any
Application for Payment, whether incorporated in the
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Project or not, will pass to Owner no later than the time of
payment free and clear of all Liens.

B. The Application for Payment shall be
accompanied by such data, satisfactory to Owner, as will
establish Owner’s title to the material and equipment and
protect his interest therein, including applicable insurance.
Each subsequent Application for Payment shall include an
Affidavit of Contractor stating that all previous progress
payments received on account of the Work have been
applied to discharge in full all of Contractor's obligations
reflected in prior Applications for Payment.

14.04  Substantial Completion

A. When Contractor considers the entire Work
ready for its intended use Contractor shall notify Owner
and Engineer in writing that the entire Work is
substantially complete (except for items specifically listed
by Contractor as incomplete) and request that Engineer
issue a certificate of Substantial Completion.

B. Promptly after Contractor’s notification,
Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of
completion. If Engineer does not consider the Work
substantially complete, Engineer will notify Contractor in
writing giving the reasons therefor.

C. If Engineer considers the Work substantially
complete, Engineer will deliver to Owner a tentative
certificate of Substantial Completion which shall fix the
date of Substantial Completion. There shall be attached to
the certificate a tentative list of items to be completed or
corrected before final payment. Owner shall have seven
days after receipt of the tentative certificate during which
to make written objection to Engineer as to any provisions
of the certificate or attached list. If, after considering such
objections, Engineer concludes that the Work is not
substantially complete, Engineer will within 14 days after
submission of the tentative certificate to Owner notify
Contractor in writing, stating the reasons therefor. If, after
consideration of Owner’s objections, Engineer considers
the Work substantially complete, Engineer will within
said 14 days execute and deliver to Owner and Contractor
a definitive certificate of Substantial Completion (with a
revised tentative list of items to be completed or correct-
ed), including the time within which each of those items
shall be completed or corrected, reflecting such changes
from the tentative certificate as Engineer believes justified
after consideration of any objections from Owner.

D. At the time of delivery of the tentative
certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommen-
dation as to division of responsibilities pending final
payment between Owner and Contractor with respect to
security, operation, safety, and protection of the Work,
maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise
in writing and so inform Engineer in writing prior to

Engineer’s issuing the definitive certificate of Substantial
Completion, Engineer’s aforesaid recommendation will
be binding on Owner and Contractor until final payment.

E. Owner shall have the right to exclude
Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable
access to complete or correct items on the tentative list.
14.05 Partial Utilization
A. Prior to Substantial Completion of all the
Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been
identified in the Contract Documents, or which Owner,
Engineer, and Contractor agree constitutes a separately
functioning and usable part of the Work that can be used
by Owner for its intended purpose without significant
interference with Contractor’s performance of the
remainder of the Work, subject to the following condi-
tions.

1. Owner at any time may request Contractor in
writing to permit Owner to use or occupy any such part of
the Work which Owner believes to be ready for its
intended use and substantially complete. If and when
Contractor agrees that such part of the Work is
substantially complete, Contractor will certify to Owner
and Engineer that such part of the Work is substantially
complete and request Engineer to issue a certificate of
Substantial Completion for that part of the Work.

2. Contractor at any time may notify Owner and
Engineer in writing that Contractor considers any such
part of the Work ready for its intended use and substan-
tially complete and request Engineer to issue a certificate
of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such
request, Owner, Contractor, and Engineer shall make an
inspection of that part of the Work to determine its status
of completion. If Engineer does not consider that part of
the Work to be substantially complete, Engineer will
notify Owner and Contractor in writing giving the reasons
therefor. If Engineer considers that part of the Work to be
substantially complete, the provisions of Paragraph 14.04
will apply with respect to certification of Substantial
Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

. )
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14.06  Final Inspection

A. Upon written notice from Contractor that the
entire Work or an agreed portion thereof is complete,
Engineer will promptly make a final inspection with
Owner and Contractor and will notify Contractor in
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writing of all particulars in which this inspection reveals
that the Work is incomplete or defective. Contractor shall
immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.

14.07  Final Payment

A. Application for Payment

1. After Contractor has, in the opinion of
Engineer, satisfactorily completed all corrections

identified during the final inspection and has delivered, in
accordance with the Contract Documents, all maintenance
and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance certificates of
inspection, marked-up record documents (as provided in
Paragraph 6.12), and other documents, Contractor may
make application for final payment following the
procedure for progress payments.

2. The final Application for Payment shall be
accompanied (except as previously delivered) by:

a. all documentation called for in the Contract
Documents, including but not limited to the
evidence of insurance required by Paragraph
5.04.B.7;

b. consent of the surety, if any, to final payment;

c. a list of all Claims against Owner that
Contractor believes are unsettled; and

d. complete and legally effective releases or
waivers (satisfactory to Owner) of all Lien rights
arising out of or Liens filed in connection with
the Work.

3. In lieu of the releases or waivers of Liens
specified in Paragraph 14.07.A.2 and as approved by
Owner, Contractor may furnish receipts or releases in full
and an affidavit of Contractor that: (i) the releases and
receipts include all labor, services, material, and
equipment for which a Lien could be filed; and (ii) all
payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner
or Owner's property might in any way be responsible have
been paid or otherwise satisfied. If any Subcontractor or
Supplier fails to furnish such a release or receipt in full,
Contractor may furnish a bond or other collateral
satisfactory to Owner to indemnify Owner against any
Lien.

B. Engineer’s Review of Application and
Acceptance

1. If, on the basis of Engineer’s observation of
the Work during construction and final inspection, and
Engineer’s review of the final Application for Payment
and accompanying documentation as required by the
Contract Documents, Engineer is satisfied that the Work

has been completed and Contractor’s other obligations
under the Contract Documents have been fulfilled,
Engineer will, within ten days after receipt of the final
Application for Payment, indicate in writing Engineer’s
recommendation of payment and present the Application
for Payment to Owner for payment. At the same time
Engineer will also give written notice to Owner and
Contractor that the Work is acceptable subject to the
provisions of Paragraph 14.09. Otherwise, Engineer will
return the Application for Payment to Contractor, indicat-
ing in writing the reasons for refusing to recommend final
payment, in which case Contractor shall make the
necessary corrections and resubmit the Application for
Payment.

2. Without extra charge to Contractor, Engineer
will make only two (2) such inspections to determine final
completion. If Engineer is not able to make the
representations and findings required to recommend final
payment, successive inspections requested by Contractor
shall be charged to Contractor.

C. Payment Becomes Due

1. Thirty days after the presentation to Owner of
the Application for Payment and accompanying docu-
mentation, the amount recommended by Engineer, less
any sum Owner is entitled to set off against Engineer’s
recommendation, including but not limited to liquidated
damages, will become due and , will be paid by Owner to
Contractor.

14.08  Final Completion Delayed

A. If, through no fault of Contractor, final
completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of
Contractor’s final Application for Payment (for Work
fully completed and accepted) and recommendation of
Engineer, and without terminating the Contract, make
payment of the balance due for that portion of the Work
fully completed and accepted. If the remaining balance to
be held by Owner for Work not fully completed or
corrected is less than the retainage stipulated in the
Agreement, and if bonds have been furnished as required
in Paragraph 5.01, the written consent of the surety to the
payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such
payment. Such payment shall be made under the terms
and conditions governing final payment, except that it
shall not constitute a waiver of Claims.

14.09  Waiver of Claims

A. The making and acceptance of final payment
will constitute:

1. a—waiver—of all-Claims—by-Owner—against
Contractor-exeept no waiver of any claims, or the right to

make any claims, by Owner against Contractor, including
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Claims arising from unsettled Liens, from defective Work
appearing after final inspection pursuant to Paragraph
14.06, from failure to comply with the Contract
Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing
obligations under the Contract Documents; and

2. a waiver of all Claims by Contractor against
Owner other than those previously made in accordance
with the requirements herein and expressly acknowledged
by Owner in writing as still unsettled.

14.10 Prompt Payment to Subcontractors

A. Within _seven (7) days of receipt by
Contractor_of each payment from the City of Durham
under this Contract, the Contractor shall pay all
Subcontractors (including Suppliers and others) based on
work completed or service provided under the
subcontract. Should any payment to the Subcontractor be
delayed by more than seven (7) days after receipt of
payment by the Contractor from the City under this
Contract, the Contractor shall pay the Subcontractor
interest, beginning on the eighth (8" day, at the rate of
one percent (1%) per month or fraction thereof on such
unpaid balance as may be due. By appropriate litigation,
Subcontractors _shall have the right to enforce this
Paragraph 14.10.A directly against the Contractor, but not
against the City of Durham. If the Engineer determines
that it is appropriate to enforce this Paragraph 14.10.A,
the City of Durham may withhold the sums estimated by
the Engineer to be sufficient to pay this interest from
progress or final payments to the Contractor.

B. Nothing in this Paragraph 14.10 shall prevent
the Contractor at the time of invoicing, application, and
certification to the City from withholding invoicing,
application, and certification to the City for payment to
the Subcontractor for unsatisfactory job progress;
defective goods, services, or construction not remedied;
disputed work; third-party claims filed or reasonable
evidence that such a claim will be filed; failure of the
Subcontractor to make timely payments for labor,
equipment, and materials; damage to the Contractor or
another Subcontractor; reasonable evidence that the
subcontract cannot be completed for the unpaid balance of
the subcontract sum; or a reasonable amount for retainage
consistent with the Agreement.

C. The Engineer may require, as a prerequisite to
making progress or final payments, that the Contractor
provide statements from any Subcontractors designated
by the Engineer regarding the status of their accounts with
the Contractor. The statements shall be in such format as
the Engineer reasonably requires, including notarization if

so specified.

ARTICLE 15 - SUSPENSION OF WORK AND
TERMINATION
15.01 Owner May Suspend Work

A. At any time and without cause, Owner may
suspend the Work or any portion thereof for a period of
not more than 90 consecutive days by notice in writing to
Contractor and Engineer which will fix the date on which,
or the event after which, Work will be resumed.
Contractor shall resume the Work on the date so fixed.
Contractor shall be granted an adjustment in the Contract
Price or an extension of the Contract Times, or both,
directly attributable to any such suspension if Contractor
makes a Claim therefor as provided in Paragraph 10.05.
No adjustment shall be made to the extent that
performance is, was, or would have been suspended,
delayed, or interrupted directly or indirectly by Contractor
or_any Entity for which Contractor is responsible. The
Contract Price shall not be adjusted except to the extent
that the total of such suspensions exceeds thirty (30) days
and after excluding such thirty day period.

15.02 Owner May Terminate for Cause
A. The occurrence of any one or more of the
following events will justify termination for cause:

1. Contractor’s persistent failure to perform the
Work in accordance with the Contract Documents
(including, but not limited to, failure to supply sufficient
skilled workers or suitable materials or equipment or
failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time
pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations
of any public body having jurisdiction;

3. Contractor’s disregard of the authority of
Engineer; or

4. Contractor’s violation in any substantial way
of any provisions of the Contract Documents.

B. If one or more of the events identified in
Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its
intent to terminate the services of Contractor:

1. exclude Contractor from the Site, and take
possession of the Work and of all Contractor’s tools,
appliances, construction equipment, and machinery at the
Site, and use the same to the full extent they could be
used by Contractor (without liability to Contractor for
trespass or conversion),
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2. incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid
Contractor but which are stored elsewhere, and

3. complete the Work as Owner may deem
expedient.

C. If Owner proceeds as provided in Paragraph
15.02.B, Contractor shall not be entitled to receive any
further payment until the Work is completed. If the
unpaid balance of the Contract Price exceeds all claims,
costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out
of or relating to completing the Work, such excess will be
paid to Contractor. If such claims, costs, losses, and
damages exceed such unpaid balance, Contractor shall
pay the difference to Owner. Such claims, costs, losses,
and damages incurred by Owner will be reviewed by
Engineer as to their reasonableness and, when so
approved by Engineer, incorporated in a Change Order.
When exercising any rights or remedies under this
Paragraph Owner shall not be required to obtain the
lowest price for the Work performed.

D. Notwithstanding Paragraphs 15.02.B and
15.02.C, Contractor’s services will not be terminated if
Contractor begins within seven days of receipt of notice
of intent to terminate to correct its failure to perform and
proceeds diligently to cure such failure within no more
than 30 days of receipt of said notice.

E. Where Contractor’s services have been so
terminated by Owner, the termination will not affect any
rights or remedies of Owner against Contractor then
existing or which may thereafter accrue. Any retention or
payment of moneys due Contractor by Owner will not
release Contractor from liability.

F. If and to the extent that Contractor has
provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond
shall supersede the provisions of Paragraphs 15.02.B, and
15.02.C.
15.03  Owner May Terminate For Convenience
A. Upon seven days written notice to Contractor
and Engineer, Owner may, without cause and without
prejudice to any other right or remedy of Owner,
terminate the Contract. In such case, Contractor shall be
paid for (without duplication of any items):

1. completed and acceptable Work executed in
accordance with the Contract Documents prior to the
effective date of termination,—including—fair—and
reasonable sums for-overhead-and profit on-such-Work_as
determined in Article 11;

2. expenses sustained prior to the effective date

of termination in—performing—services—and—furnishing
faber;_ordering materials;-er-egquipment as required by the
Contract Documents in connection with uncompleted
Work,—plus—fat—and—reasenable—sums—er—everhead—and

profit-on-such-expenses;, the Owner shall have the options
detailed in Paragraphs 15.03.A.2.a through 15.03.A.2.d;

a. Upon seven (7) days of receipt of the notice of
termination for convenience Contractor shall
provide evidence of materials ordered as
described in Paragraph 15.03.A.2 including an
itemized list, cost, order and delivery dates, and
all _terms or conditions (including ordering,
canceling, or restocking charges).

b. Owner may direct the Contractor to cancel any
one or more orders, in which case the Owner
shall be liable for cancellation and restocking
charges and other charges properly attributable
to the cancellation; or

c. Owner may direct the Contractor to keep any
one or more orders in effect and/or to assign any
one or more orders to the Owner, in which case
the Owner shall be responsible for bearing the
costs of the order.

d. Within ten (10) days of the Owner’s receiving
the evidence described in Paragraph 15.03.A.2.a,
the Owner shall give the Contractor notice of
which options it exercises under Paragraphs
15.03.A.2.b or 15.03.A.2.c.

3. The Owner shall pay the Contractor a
termination fee of one hundred dollars ($100.00) in
addition to other amounts due pursuant to this Paragraph
15.03.

. | iroct] . |

B. Contractor shall not be paid on account of loss
of anticipated profits or revenue or other economic loss
arising out of or resulting from such termination.

15.04  Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i)
the Work is suspended for more than 90 consecutive days
by Owner or under an order of court or other public
authority, or (ii) Engineer fails to act on any Application
for Payment within 30 days after it is submitted, or (iii)
Owner fails for 30 days to pay Contractor any sum finally
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determined to be due, then Contractor may, upon seven
days written notice to Owner and Engineer, and provided
Owner or Engineer do not remedy such suspension or
failure within that time, terminate the Contract and
recover from Owner payment on the same terms as
provided in Paragraph 15.03.

B. In lieu of terminating the Contract and
without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment
within 30 days after it is submitted, or Owner has failed
for 30 days to pay Contractor any sum finally determined
to be due, Contractor may, seven days after written notice
to Owner and Engineer, stop the Work until payment is
made of all such amounts due Contractor, including
interest thereon. The provisions of this Paragraph 15.04
are not intended to preclude Contractor from making a
Claim under Paragraph 10.05 for an adjustment in
Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s
stopping the Work as permitted by this Paragraph.

15.05 Protection and Preservation of the Work

A. Upon suspension (Paragraph 15.01),
termination (Paragraphs 15.02, 15.03, and 15.04), or
stopping Work (Paragraph 15.04):

1. Contractor shall take actions necessary for the
protection and preservation of the Work, and Site,
including those actions required by the Contract, except to
the extent otherwise directed by the Engineer; and

2. Contractor shall erect and leave in place
barricades, lights, and other safety devices as are
appropriate for the protection of the public, including
those devices required by the Contract, except to the
extent otherwise directed by the Engineer.

B. If the Contractor performs work pursuant to
directions given by the Engineer as described in
Paragraph 15.05.A for the protection and preservation of
the Work or of the public, Owner shall pay the Contractor
for such protection and preservation work to the extent
that it is greater than the Contractor would have done
during or at the end of a work day had the contract not
been suspended or terminated or the Work stopped.

ARTICLE 16 - DISPUTE RESOLUTION

A. Any party allowed to use the dispute
resolution process adopted by the State Building
Commission pursuant to G. S. 143-135.26(11) and G. S.
143-128(F1) may participate in mediation pursuant to the
dispute resolution process as a precondition to initiating
litigation concerning the dispute. The amount of $15,000
or more must be at issue before a party may require other
parties to participate in the dispute resolution process. The
costs of the dispute resolution process shall be divided
between the parties to the dispute with at least one-third
of the cost to be paid by the Owner, if the Owner is a
party to the dispute.

ARTICLE 17 - MISCELLANEOUS

16.01 Methods and Procedures

17.01  Giving Notice

A. Whenever any provision of the Contract
Documents requires the giving of written notice, it will be
deemed to have been validly given if:

1. delivered_by facsimile or in person to the
individual or to a member of the firm or to an officer of
the corporation for whom it is intended, or

2. delivered at or sent by registered or certified
mail, postage prepaid, to the last business address known
to the giver of the notice.
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B. If a party is notified of a replacement person
for purpose of getting notice, then notices afterwards shall
be directed to the replacement person. Written notices
shall be deemed to have been duly served, made, and
received, and receipt thereof completed, if:

1. delivered in person to the individual or to that
individual's receptionist; or

2. mailed by registered or certified mail to the
last business address known to the party giving notice; or

3. faxed to the last fax number known to the
party giving notice, provided that the fax transmission
must be completed.

C. Written notices to the Owner must be directed
to the Owner’s representative, provided that if no
individual is designated as the Owner’s representative,
then written notices must be directed to the City Manager.
As used in this Paragraph 17.01, the word 'notice’ includes

‘request.’

D. The notice will be deemed served, made, and
received, and receipt thereof completed, on the earlier of:

1. the date delivered in person; or

2. three (3) days after placing in the custody of
the U. S. Postal Service; or

3. the date the fax transmission was completed.

E. Address of Surety: Unless the surety provides
a different address as provided in Paragraph 17.01, notice
to a surety may be sent to the address shown on the
performance bond; if no address for the surety is shown
on _the performance bond, the surety’s address provided
by the N. C. Department of Insurance shall suffice; and if
the Department of Insurance lacks an address, the last-
known address of the attorney-in-fact who signed the
performance bond shall suffice.

17.02  Computation of Times

A. When any period of time is referred to in the
Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If
the last day of any such period falls on a Saturday or
Sunday or on a day made a legal holiday by the law of the
applicable jurisdiction, such day will be omitted from the
computation._As used in the preceding sentence, a 'legal
holiday by the law of the applicable jurisdiction' is a
holiday observed by city government of the City of
Durham. See City Code Section 42-16 for information on

such holidays.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these
General Conditions and the rights and remedies available

hereunder to the parties hereto are in addition to, and are
not to be construed in any way as a limitation of, any
rights and remedies available to any or all of them which
are otherwise imposed or available by Laws or Regula-
tions, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of
this Paragraph will be as effective as if repeated
specifically in the Contract Documents in connection with
each particular duty, obligation, right, and remedy to
which they apply.

17.04  Survival of Obligations

A. All representations, indemnifications, warran-
ties, and guarantees made in, required by, or given in
accordance with the Contract Documents, as well as all
continuing obligations indicated in the Contract Docu-
ments, will survive final payment, completion, and
acceptance of the Work or termination or completion of
the Contract or termination of the services of Contractor.
17.05 Controlling Law

A. This Contract is to be governed by the law of
the state in which the Project is located.

17.06  Headings

A. Article and paragraph headings are inserted for
convenience only and do not constitute parts of these
General Conditions.

17.07 Effect on Other Rights

A. The Contract Documents shall not be construed to
create a cause of action against Owner and in favor of any
person, firm, or corporation, other than Contractor. The
Contract Documents shall not be construed to create a
cause of action against Engineer and in favor of any
person, firm, or corporation, other than Owner. The
Contract Documents are not intended to create a defense,
except by Contractor, to any cause of action that may be
brought by Owner. The recitation of duties, or limitations
of duties, in the Contract Documents (e.q., Paragraph
9.09) of Engineer or Engineer's consultants,
representatives, and assistants, shall not be construed to
reduce Owner's rights against Engineer or to reduce
Engineer's duties to Owner. No action or failure to act by
Owner shall constitute a waiver of a right except to the
extent specifically agreed in writing. If Owner waives a
right, that waiver shall not imply other waivers of that
right. If liguidated damages are assessable against the
Contractor, Owner _may, in _its discretion, waive the
imposition of some or all of the liquidated damages
against the Contractor. That waiver shall be valid only if
done by a writing signed by the City Manager or an
Assistant  City Manager, and the waiver must refer
specifically to ‘liguidated damages.” That waiver shall not
constitute an extension of the Contract Time.
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B. The Agreement represents the entire and integrated
agreement between the parties hereto and supersedes prior
negotiations _and representations. Except as_specifically
otherwise provided, the Agreement is not intended to
benefit, or to create a cause of action in favor of, any
person, firm, or corporation, other than Owner and
Contractor. Oral statements by anyone, including Owner's
employees, agents, and Engineer, whether made before or
after the execution of the Agreement, shall not be binding
on Owner and shall not reduce Owner's rights under the
Contract Documents.

17.08 Place of Project

A. Choice of Law and Forum: The place of the Project is
North Carolina. This Contract shall be deemed made in
Durham, North Carolina. This Contract shall be governed
by and construed in accordance with the laws of North
Carolina. The exclusive forum and venue for all actions
arising out of this Contract shall be the North Carolina
General Court of Justice, in Durham County. Such actions
shall neither be commenced in nor removed to federal
court. This Paragraph shall not apply to subsequent
actions to enforce a judgment entered in actions heard
pursuant to this Paragraph.

17.09 Equal Employment Opportunity (EEQO)

A. During the performance of this Contract the Contractor
agrees as follows:

1. Contractor shall not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, political affiliation or
belief, age, or handicap. Contractor shall take affirmative
action to insure that applicants are employed and that
employees are treated equally during employment,
without regard to race, color, religion, sex, national
origin, political affiliation or belief, age, or handicap.
Such action shall include but not be limited to the
following: employment, upgrading, demotion, transfer,
recruitment or advertising, layoff or termination, rates of
pay or other forms of compensation, and selection for
training, including apprenticeship. Contractor shall post in
conspicuous places, available to employees and applicants

for _employment, notices setting forth these EEO

provisions;

2. Contractor shall in all solicitations or
advertisement for employees placed by or on behalf of
Contractor, state that all qualified applicants will receive
consideration for employment without regard to race,
color, religion, sex, national origin, political affiliation or
belief, age, or handicap;

3. Contractor shall send a copy of the EEO
provisions to each labor union or representative of
workers with which it has a collective bargaining
agreement or other contract or understanding;

4. in the event of Contractor's noncompliance
with these EEO provisions, the City of Durham may
cancel, terminate, or suspend this contract, in whole or in
part, and the City may declare the Contractor ineligible
for further City contracts; and

5. unless exempted by the City Council of the
City of Durham, Contractor shall include these EEO
provisions in every purchase order for goods to be used in
performing this Contract and in every subcontract related
to_this Contract so that these EEO provisions will be
binding upon such Subcontractors and Suppliers.

B. City Policy: The City of Durham opposes
discrimination on the basis of race and sex and urges all
of its contractors to provide a fair opportunity for
minorities and women to participate in their work force
and as subcontractors and suppliers under City contracts.

17.10 Americans with Disabilities Act (ADA)

A. Notice Under the Americans with Disabilities
Act - A person with a disability may receive an auxiliary
aid or service to effectively participate in city government
activities by contacting the ADA Coordinator, voice (919)
560-4197, fax (919) 560-4196, TTY (919) 560-1200, or
ADA@durhamnc.gov, as soon as possible but no later
than forty-eight (48) hours before the event or deadline
date.
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

SECTION 01 10 00

SUMMARY

PART 1 GENERAL
11 SECTION INCLUDES

A. Contract description.

B. Work by City of Durham.

C. Contractor's use of Site.

D. Future work.

E. Work sequence.

F. Property Owner access.
1.2 CONTRACT DESCRIPTION

A. The Work includes, but may not be limited to, the furnishing of all materials, labor,

equipment, tools, etc. unless otherwise specified, for the complete inspection of portions
of the MS4 for specified site locations throughout the City of Durham. Inspections of the
MS4 will include location and verification of system components, inspections to locate
possible illicit discharges into the system, and general inspections of system components
to document condition.

B. Perform Work of Contract under Unit Price Work contract with City of Durham in
accordance with Conditions of Contract.

13 WORK BY CITY OF DURHAM

A. The City of Durham has no other work planned for the Project Sites included in this
Contract.

14 NOT USED
15 CONTRACTOR'S USE OF SITE

A. Access to Site: Some Project Sites are located on private property. Contractor shall not
commence Work on a Site until the following:
1. Resident Project Representative has obtained an executed right-of-entry for all
private properties included in the Project Site. The Resident Project
Representative is Frank Louder, frank.louder@durhamnc.gov, (919) 560-4326,
ext. 30244.

SECTION: 01 10 00 - Summary
PAGE: 1



CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION

PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA
2. An individual Preconstruction Conference has been held for the Site attended by

B.

C.

D.

the Contractor, Resident Project Representative, and the Property Owners of the
private properties included in the Project Site.

Construction Operations: Limited to areas noted on Drawings.
Time Restrictions for Performing Work: 8:00 AM to 4:30 PM, Monday through Friday.

Utility Outages and Shutdown: Not allowed without the written permission of Engineer.

1.6 FUTURE WORK

A

The Project may include additional Unit Price Work as described in section C-700,
paragraph 10.01.C. Additional Project Sites for inspection may be included as the
Contract progresses. The additional Work will be of a similar nature to the Work
described in the Contract.

1.7 WORK SEQUENCE

A.

The priority list of Sites for the Project shall be approved by the Engineer or Resident
Project Representative. The City of Durham reserves the right to alter the priority list of
Sites. The Contractor shall be given notice in writing of any change in the priority list of
Sites.

1 Durham Rescue Mission

2 North Queen Street @ Ottawa Avenue

3 Peachtree Place @ Liberty Street

4, East Main Street @ Alston Avenue

5. West Main Street @ North Gregson Street

6 Durham School of the Arts

7 West Trinity Avenue @ North Duke Street

8 Urban Avenue @ North Duke Street

9. Fernway Avenue @ Liggett Street

10. Durham Marriott

11. Foster Street

12. Watts Street @ Gloria Avenue

13. Ninth Street

14, 2024 West Main Street

1.8 PROPERTY OWNER ACCESS

A

B.

The Property Owner will occupy the Site during the entire period of the Work.

Cooperate with Property Owner to minimize conflict, and to facilitate Property Owner's
needs.

Schedule the Work to accommodate Property Owner.

SECTION: 01 10 00 - Summary
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

SECTION 01 20 00

PRICE AND PAYMENT PROCEDURES

PART 1 GENERAL

11 SECTION INCLUDES

A Contingency allowances.
B. Not used.

C. Schedule of values.

D. Applications for payment.

m

Change procedures.
F. Defect assessment.
G. Unit prices.

H. Not used.

1.2 CONTINGENCY ALLOWANCES

A. Funds will be drawn from Contingency Allowance only by Change Order.
B. At closeout of Contract, funds remaining in Contingency Allowance will be credited to
Owner by Change Order.

13 NOT USED
14 SCHEDULE OF VALUES

A. The Schedule of Values shall be administered through the Contract Management system
(see Part 2 of this section).

15 APPLICATIONS FOR PAYMENT

A. Submit one copy of each application generated from Primavera Contract Management
(see Part 2 of this section).

B. Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

C. Submit updated construction schedule with each Application for Payment.

D. Payment Period: Submit at intervals stipulated in the Agreement.

SECTION: 01 20 00 - Price And Payment Procedures
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION

PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA
E. Submit with transmittal letter as specified for Submittals in Section 01 33 00 - Submittal
Procedures.
F. With final Application for Payment, submit waiver required by the General Conditions
Paragraph 14.07.2.d.
G. Substantiating Data: When Engineer requires substantiating information, submit data

1.6

justifying dollar amounts in question. Include the following with Application for

Payment:

1. Current construction photographs specified in Section 01 33 00 — Submittal
Procedures.

CHANGE PROCEDURES

A

Submittals: Submit name of individual authorized to receive change documents, and be
responsible for informing others in Contractor's employ or Subcontractors of changes to
the Work.

The Engineer will advise of minor changes in the Work not involving adjustment to
Contract Price or Contract Time by issuing supplemental instructions.

The Engineer may issue a Notice of Change including a detailed description of proposed
change with supplementary or revised Drawings and specifications, a change in Contract
Time for executing the change. Contractor will prepare and submit estimate within five
(5) days of Notice of Change.

Contractor may propose changes by submitting a request for change to Engineer,
describing proposed change and its full effect on the Work. Include a statement
describing reason for the change, and effect on Contract Price and Contract Time with
full documentation.

Unit Price Change Order: For Contract unit prices and quantities, the Change Order will
be executed on fixed unit price basis. For unit costs or quantities of units of Work which
are not pre-determined, execute Work under Work Directive Change. Changes in
Contract Price or Contract Time will be computed as specified for Change Order.

Work Directive Change: Engineer may issue directive, signed by Owner, instructing
Contractor to proceed with change in the Work, for subsequent inclusion in a Change
Order. Document will describe changes in the Work, and designate method of
determining any change in Contract Price or Contract Time. Promptly execute change.

Execution of Change Orders: Engineer will issue Change Orders for signatures of parties
as provided in Conditions of the Contract.

Correlation Of Contractor Submittals:
1. Promptly revise Schedule of Values and Application for Payment forms to record
each authorized Change Order as separate line item and adjust Contract Price.

SECTION: 01 20 00 - Price And Payment Procedures
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION

PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA
2. Promptly revise progress schedules to reflect change in Contract Time, revise
sub-schedules to adjust times for other items of Work affected by the change, and
resubmit.
3. Promptly enter changes in Project record documents.
1.7 DEFECT ASSESSMENT

A. Replace the Work, or portions of the Work, not conforming to specified requirements.

B. If, in the opinion of the Engineer, it is not practical to remove and replace the Work, the
Engineer will direct appropriate remedy or adjust payment.

C. The defective Work may remain, but unit price will be adjusted to new price at discretion
of Engineer.

D. Defective Work will be partially repaired to instructions of Engineer, and unit price will
be adjusted to new price at discretion of Engineer.

E. Individual specification sections may modify these options or may identify specific
formula or percentage price reduction.

F. Authority of Engineer to assess defects and identify payment adjustments is final.

G. Non-Payment For Rejected Products: Payment will not be made for rejected Products for
any of the following:

1. Products wasted or disposed of in a manner that is not acceptable.
2. Products determined as unacceptable before or after placement.
3. Products not completely unloaded from transporting vehicle.
4. Products placed beyond lines and levels of required Work.
5. Products remaining on hand after completion of the Work.
6. Loading, hauling, and disposing of rejected Products.

1.8 UNIT PRICES

A Authority: Measurement methods are delineated in individual specification sections.

B. Measurement methods delineated in individual specification sections complement criteria
of this section. In event of conflict, requirements of individual specification section
govern.

C. Take measurements and compute quantities. Engineer will verify measurements and
guantities.

D. Unit Quantities: Quantities and measurements indicated in Bid Form are for Contract

purposes only. Quantities and measurements supplied or placed in the Work shall

determine payment.

1. When actual Work requires more or fewer quantities than those quantities
indicated, provide required quantities at unit prices contracted.

SECTION: 01 20 00 - Price And Payment Procedures
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

2. When actual Work requires fifty percent (50%) or greater change in quantity than
those quantities indicated, Owner or Contractor may claim for Contract Price
adjustment.

E. Payment Includes: Full compensation for required labor, Products, tools, equipment,
plant and facilities, transportation, services and incidentals; erection, application or
installation of item of the Work; overhead and profit.

F. Final payment for Work governed by unit prices will be made on basis of actual
measurements and quantities accepted by Engineer multiplied by unit price for Work
incorporated in or made necessary by the Work.

G. Measurement Of Quantities:

1. Weigh Scales: Inspected, tested and certified by the North Carolina Department
of Agriculture, Standards Division, Measurement Section within past year.

2. Platform Scales: Of sufficient size and capacity to accommodate conveying
vehicle.

3. Metering Devices: Inspected, tested and certified by North Carolina Department
of Agriculture, Standards Division, Measurement Section within past year.

4. Measurement by Weight: Concrete reinforcing steel, rolled or formed steel or

other metal shapes will be measured by handbook weights. Welded assemblies
will be measured by handbook or scale weight.

5. Measurement by Volume: Measured by cubic dimension using mean length,
width and height or thickness.

6. Measurement by Area: Measured by square dimension using mean length and
width or radius.

7. Linear Measurement: Measured by linear dimension, at item centerline or mean
chord.

8. Stipulated Price Measurement: Items measured by weight, volume, area, or linear

means or combination, as appropriate, as completed item or unit of the Work.

1.9 NOT USED

PART 2 CONTRACT MANAGEMENT AND PROJECT MANAGEMENT SYSTEM
2.1 GENERAL

A. Contractor shall use Primavera Contract Management and Project Management (P6)
during the execution of the Contract. Contractor shall utilize both software tools as
described in this section and other relevant sections of the Contract Documents. See the
web site www.primavera.com for information concerning the software tools.

B. Contractor shall be responsible for equipment and software necessary to meet the
requirements of this section. All costs associated with meeting the requirements of this
section are incidental to the Work.

C. Computers used to access the Owner’s web browser versions of Primavera Contract
Management and P6 shall meet the following requirements:
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

1. Operating System: Windows XP Service Pack 2.
2. Web Browser: Windows Internet Explorer Version 7.

Primavera Contract Management and P6 software tools are accessed through the web
browser using Java run-time plug-in technologies. Typically, the Java plug-in is
automatically downloaded and installed during initial web browser access. This process
requires “Administrative” privileges on the computer. Contractor shall be responsible
for this entire process. It is suggested that the broadband connection speed be
approximately 1.5 Mbps to allow for responsive data transfer to/from the Owner’s web
site. It is suggested that the computer’s operating system be maintained with updates
throughout the Contract duration.

Owner’s staff will be available for technical advice. However, the Owner will not
operate, install, or troubleshoot any of the Contractor’s hardware or software issues.
Contractor is solely responsible for the functionality of their computer systems. Owner
will accept no liabilities arising from the Contractor’s use of this software.

2.2 CONTRACT MANAGEMENT

A.

A single project shall be established in Contract Management for the Contract. The
project shall have a schedule of values containing the quantity estimate for each pay
item in the Bid proposal along with the Contract unit price. The quantity estimate and
unit price shall establish the budget for the Contract.

The Owner has developed software which may allow the data described in the paragraph
above to be batch loaded into Contract Management utilizing Microsoft Excel
spreadsheets to streamline data entry into Contract Management. Owner will provide
the Excel Spreadsheet templates to the Contractor. Contractor shall prepare the schedule
of values based on the Bid items.

Contractor shall submit the completed spreadsheets to the Owner for review and
approval. Once the submittal is approved, Owner will load the Project data into
Contract Management. Contractor shall be responsible for checking and verifying the
data once it is in Contract Management. Contractor shall perform any cleanup or
correction of the data that is necessary.

Contract Management shall serve as the repository for all correspondence generated
during the Project. Contract Management shall be used to electronically log all issues,
shop drawings, photographs, Project correspondence, e-mail, etc. Contract Management
shall be used to document all Project discussions and resolutions. Contractor shall
record all phone calls for clarifications and decisions in the “Telephone Logs” module in
Contract Management.

2.3 DAILY REPORTS

A.

Contractor shall be responsible for logging daily reports in Contract Management on the
next business day following the work performed. Daily reports shall be logged
individually in Contract Management for each separate day of work.

SECTION: 01 20 00 - Price And Payment Procedures
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION

PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA
B. Contractor shall assign the “ball-in-court” status for the review and approval of each

daily report to the Resident Project Representative assigned to the Project. The Resident
Project Representative will review the daily report the following business day and either
approve it if satisfactory, or assign the “ball-in-court” back to the Contractor with notes
indicating the areas of disagreement. Contractor and Resident Project Representative
will coordinate on the daily report. All daily reports that apply to a payment requisition
(Application for Payment) must be approved by the Resident Project Representative in
order to process that payment requisition.

Contractor shall use the “Attachments” feature in the Daily Report module to
electronically attach any pertinent documents, drawings, or photos.

24 PAYMENT REQUISITIONS (APPLICATION FOR PAYMENT)

A.

Payment requisitions shall be prepared using Contract Management. As a payment
requisition is generated, Contract Management will automatically populate the quantities
from the applicable daily reports for the period that applies to the payment requisition.
Contractor shall be responsible for generating payment requisitions from approved daily
reports. Incorrect or unapproved daily reports are the Contractor’s responsibility to
correct. Payment requisitions will not be approved unless they are created using
Contract Management.

Contractor shall prepare the payment requisition and assign the “ball-in-court” to the
Resident Project Representative. Resident Project Representative will review the
payment requisition and either approve it if satisfactory or assign the “ball-in-court”
status back to the Contractor with notes which indicate the areas of disagreement.
Contractor and Owner’s Representative will coordinate on the payment requisition.

Contractor shall submit a paper copy of all payment requisitions prepared in Contract
Management.

PART 3 EXECUTION - Not Used

END OF SECTION
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

SECTION 01 30 00

ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL

11 SECTION INCLUDES

A. Coordination and project conditions.

B. Not used.

C. Preconstruction conference.

D. Project Site preconstruction conferences.

m

Progress meetings.

F. Not used.

G. Not used.

1.2 COORDINATION AND PROJECT CONDITIONS

A. Coordinate scheduling, submittals, and Work of various sections of Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction
elements.

B. Coordinate completion and clean-up of Work of separate sections in preparation for
Substantial Completion and for portions of Work designated for Property Owner's partial
use.

C. After Property Owner occupancy of Site, coordinate access to Site for correction of

defective Work and Work not in accordance with Contract Documents, to minimize
disruption of Property Owner's activities.

13 NOT USED

14 PRECONSTRUCTION CONFERENCE

A. Engineer will schedule meeting after Notice of Award.
B. Attendance Required: Representative of the City of Durham, Engineer, and Contractor.
C. Agenda:

1. Execution of Owner-Contractor Agreement.

2. Submission of executed bonds and insurance certificates.

3. Distribution of Contract Documents.

SECTION: 01 30 00 - Administrative Requirements
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CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION

PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA
4, Submission of list of Subcontractors, list of Products, schedule of values, and

progress schedule.

Designation of personnel representing parties in Contract and Engineer.

6. Procedures and processing of field decisions, submittals, substitutions,
applications for payments, estimate request, Change Orders, and Contract
closeout procedures.

7. Scheduling.

.

Record minutes and distribute copies within two (2) days after meeting to participants,
with one (1) copy to Engineer, City of Durham Representative, and those affected by
decisions made.

15 PROJECT SITE PRECONSTRUCTION CONFERENCES

A.

Engineer will schedule meeting at each Site prior to Contractor mobilization and
occupancy.

Attendance Required: Representative of the City of Durham, Engineer, Property
Owner(s), Contractor's Superintendent or representative, and major Subcontractors.

Agenda:

Use of premises by City of Durham, Property Owner, and Contractor.

Property Owner's requirements and partial use.

Construction facilities and controls provided by City of Durham/Property Owner.

Temporary utilities provided by the City of Durham/Property Owner.

Survey and construction layout.

Security and housekeeping procedures.

Schedules.

Application for payment procedures.

Procedures for maintaining record Documents.

0. Inspection and acceptance of equipment put into service during construction
period.

Boo~NoOR~LOE

Record minutes and distribute copies within two (2) days after meeting to participants,
with one (1) copy to Engineer, City of Durham Representative, Property Owner and those
affected by decisions made.

1.6 PROGRESS MEETINGS

A

Engineer will make arrangements for meetings, prepare agenda with copies for
participants, and preside at meetings.

Attendance Required: Job superintendent, major Subcontractors and suppliers,
Representative of the City of Durham, Engineer, and Property Owner as appropriate to
agenda topics for each meeting.

Agenda:
1. Review minutes of previous meetings.
2. Review of Work progress.
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CONTRACT: SD-2012-04
PROJECT: MS4 Inspections
DATE: November 21, 2012

STORMWATER & GIS SERVICES DIVISION
DEPARTMENT OF PUBLICWORKS
CITY OF DURHAM, NORTH CAROLINA

3. Field observations, problems, and decisions.
4. Identification of problems impeding planned progress.
5. Review of submittals schedule and status of submittals.
6. Review of off-site fabrication and delivery schedules.
7. Maintenance of progress schedule.
8. Corrective measures to regain projected schedules.
9. Planned progress during succeeding work period.
10. Coordination of projected progress.
11. Maintenance of quality and work standards.
12. Effect of proposed changes on progress schedule and coordination.
13. Other business relating to Work.
D. Record minutes and distribute copies within two (2) days after meeting to participants,

with one (1) copy to those in attendance.

1.7 NOT USED

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION — Not Used

END OF SECTION
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CONTRACT: SD-2012-04 STORMWATER SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: April 2, 2012 CITY OF DURHAM, NORTH CAROLINA

SECTION 01 33 00

SUBMITTAL PROCEDURES

PART 1 GENERAL

11 SECTION INCLUDES

A

@

o O

m

F.

Submittal procedures.
Submittal manager.
Submittal classification.
Progress schedules.
Photographs.

Withholding of payment, Work stoppage, and delays.

1.2 SUBMITTAL PROCEDURES

A

All Submittals shall be made via Primavera Contract Management and Project
management (P6) as described in section 01 20 00.

Submittals are to be made as outlined under this section, the Technical Specifications,
and as noted in the Contract Documents. The Engineer may request additional submittals
beyond those detailed herein.

Identify Project, Project Site, Contractor, Subcontractor and supplier; pertinent Drawing
and detail number, and specification section number, appropriate to submittal.

Apply Contractor's stamp, signed or initialed certifying that review, approval, verification
of Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with requirements of the Work and Contract Documents.

Schedule submittals to expedite Project, and deliver to Engineer via Contract
Management. Coordinate submission of related items.

Identify variations from Contract Documents and Product or system limitations which
may be detrimental to successful performance of completed Work.

When revised for resubmission, identify changes made since previous submission.

Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly
report inability to comply with requirements.

Submittals not requested will not be recognized or processed.

SECTION: 01 33 00 - Submittal Procedures
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CONTRACT: SD-2012-04 STORMWATER SERVICES DIVISION

PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: April 2, 2012 CITY OF DURHAM, NORTH CAROLINA
13 SUBMITTAL MANAGER

14

15

1.6

1.7

A. The Contractor shall designate in writing a competent and qualified individual to review
and approve submittals for the Contractor and all Subcontractors. The submittal manager
shall ensure all submittals meet Contract requirements prior to submission.

SUBMITTAL CLASSIFICATION

A. All submittals shall be designated as one of the following:
1. “Information Only”: Submittals required by the Technical Specifications to be
submitted to the Engineer. Engineer’s approval is not necessary.
2. “Engineer Approval”: Submittals required by the Technical Specifications to be
submitted to the Engineer for approval.
3. “City of Durham Approval”: Submittals required by the Technical Specifications
to be submitted to the City of Durham for approval.
PROGRESS SCHEDULES
A. The Progress Schedule shall be managed in Primavera Project Management (P6) as

described in section 01 20 00.
B. Submit revised Progress Schedules with each Application for Payment.

C. Failure to provide Progress Schedules may result in progress payments being withheld or
suitable monies retained to protect the City’s of Durham interest until such time as the
schedule is provided.

D. The review and acceptance by the Engineer of the Contractor’s schedule shall in no way
relieve the Contractor of the responsibility to complete the Work with the Contract Time,
adjusted in accordance with the provisions of the Contract.

PHOTOGRAPHS
A. Provide photographs of Site throughout progress of Work produced by an experienced
photographer, acceptable to Engineer. Provide photographs of Site showing the Site

condition prior to commencement, at Substantial Completion, and at final completion.

B. Submit photographs to Engineer using Primavera Contract Management as described in
section 01 20 00.

C. Digital photographs shall be 1600 x 1200 resolution.

D. Identify each photograph with Project, Contract number, Site, date and time of view, and
a description of the Work being photographed.

WITHHOLDING OF PAYMENT, WORK STOPPAGE, AND DELAYS

A. Failure to provide required submittals and information will result in progress payments
being withheld or suitable monies being retained to protect the City of Durham’s interest

SECTION: 01 33 00 - Submittal Procedures
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until such time as the required information is submitted per the Technical Specifications.
Payment for materials incorporated into the Work will not be made until required
submittal information has been approved.

B. Work on a specific item shall not be allowed to proceed without approved submittals for
that item except at the risk of the Contractor. If Work is done with material that is not

approved and subsequently does not gain approval, the Contractor shall remove and
replace the material at no additional cost to the City of Durham.

C. Failure of the Contractor to provide adequate time for review and approval in the
schedule for submittals shall not constitute a delay caused by the Engineer or City of
Durham.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION
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SECTION 30 10 00

MUNICIPAL SEPARATE STORM SEWER SYSTEM (MS4) INSPECTIONS

PART 1 GENERAL
11 SUMMARY

A. Section Includes:

Unit Price Work — Measurement and payment.
Scope of Work.

Submittals.

References.

Definitions.

Quality assurance.

oM E

Related Sections:
1. Section 30 10 05: Storm Sewer Cleaning
2. Section 30 11 00: Project Special Provisions.

1.2 UNIT PRICE - MEASUREMENT AND PAYMENT

A. Mobilization for MS4 Inspections (Location, Condition, and Illicit Discharge
Verification):
1. Basis of Measurement: By each (EA).
2. Basis of Payment: Includes the work described in NCDOT Standard

Specification Section 800 that is specifically related to MS4 Inspections for each
new location where MS4 Inspections are performed.

B. MS4 Inspections (Location, Condition, and Illicit Discharge Verification):
1. Basis of Measurement: By hour (HR).
2. Basis of Payment: Includes the work described in this specification and will be

paid as the actual number of hours the Contractor’s personnel is actively engaged
in performing MS4 inspections. This item includes the inspection of storm sewer
system pipelines and structures (basins) at various Project Sites. There is no
separate or additional payment for the inspection of storm sewer system
structures (basins) as part of this item.

C. MS4 Basin Inspection:

1. Basis of Measurement: By each (EA).

2. Basis of Payment: Includes the work described in this specification and will be
paid as the actual number of basins inspected by the Contractor’s personnel. This
item includes the inspection of storm sewer system structures (basins) throughout
the City of Durham.
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1.3 SCOPE OF WORK

A MS4 INSPECTIONS
1. Includes all necessary labor, materials, equipment, services, and incidentals
involved in the professional and proactive inspection of portions of the MS4
pipeline reaches, and connected storm sewer pipeline reaches, to determine the
detailed condition and to collect data of every notable feature, defect, or other
important information. Inspection shall be completed in a two step process
consisting of (1) Data Collections and (2) Data Review, Reporting, and Delivery.

B. MS4 BASIN INSPECTION
1. Includes all necessary labor, materials, equipment, services, and incidentals
involved in the professional and proactive inspection of storm sewer structures
(basins) of the MS4 and connected storm sewer systems to determine the detailed
condition and to collect data of every notable feature, defect, or other important
information. Inspection shall be completed in a two step process consisting of
(1) Data Collections and (2) Data Review, Reporting, and Delivery.

14 SUBMITTALS

A Contractor shall submit an equipment list to the Engineer, in accordance with Section 01
33 00, for approval before commencement of the Work.

B. Submit to the Engineer, in accordance with Section 01 33 00, MS4 inspection data
documenting conditions within the storm sewer. All MS4 inspections shall include the
following submittals:

1. A hard copy summary of all inspection work completed which documents the
storm sewer and structures inspected, length inspected, and inspection date(s).
2. An electronic copy of all finalized collected digital images, video files, reports,

and information files shall be placed onto a USB 2.0 compatible hard drive or
other media approved by the Engineer for delivery to the City. In addition, an
electronic copy of this data shall be archived by the Contractor for a minimum of
5-years after the Project is complete.

3. Additional information gathered about the storm sewer or basins shall be
submitted in an Excel spreadsheet or compatible file format. Each row shall
represent an individual pipeline facility ID with the pipeline attributes in

columns.

4. All inspection information for each Project Site shall be submitted to the City
within five (5) calendar days of completion of fieldwork.

5. If the inspection digital images, video files, or additional information are not

complete or the quality is not satisfactory, the pipeline shall be inspected again at
the Contractor’s expense.

C. Digital images and video inspection files shall be of standard format for integration into
databases. Contractor shall submit file format types to Engineer for approval prior to
commencing Work in accordance with Section 01 33 00.
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15 REFERENCES

A

National Association of Sewer Service Companies (NASSCO):

1. Manual of Practices — Wastewater Collection Systems: 2001 Edition

2. Pipeline Assessment & Certification Program (PACP):
http://nassco.org/training_edu/te_pacp.html

3. Manhole Assessment & Certification Program (MACP):

http://nassco.org/training_edu/te_macp.html

1.6 DEFINITIONS

A

Municipal Separate Storm Sewer System (MS4): The regulatory definition of an MS4 (40
CFR 122.26(b)(8)) is "a conveyance or system of conveyances (including roads with
drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made
channels, or storm drains):

1. Owned or operated by a state, city, town, borough, county, parish, district,
association, or other public body (created to or pursuant to state law) including
special districts under state law such as a sewer district, flood control district or
drainage district, or similar entity, or an Indian tribe or an authorized Indian tribal
organization, or a designated and approved management agency under section
208 of the Clean Water Act that discharges into waters of the United States.

2. Designed or used for collecting or conveying stormwater;
3. Which is not a combined sewer; and
4. Which is not part of a Publicly Owned Treatment Works (POTW) as defined at

40 CFR 122.2."

1.7 QUALITY ASSURANCE

A.

All MS4 inspectors shall have been trained and certified as having passed the NASSCO
Pipeline Assessment and Certification Program (PACP). All MS4 inspectors shall have
successfully inspected a minimum of 100,000-linear feet of storm sewers using PACP
methods. Proper evidence of inspector training and experience shall be provided prior to
commencing the Work.

All MS4 basin inspectors shall have been trained and certified as having passed the
NASSCO Manhole Assessment and Certification Program (MACP). All MS4 basin
inspectors shall have successfully inspected a minimum of 2,000 storm sewer structures
using MACP methods. Proper evidence of inspector training and experience shall be
provided prior to commencing the Work.

Contractor shall be responsible for ensuring that results of storm sewer inspections are
reported uniformly and consistently by all inspection crews.

SECTION: 30 10 00 - Municipal Separate Storm Sewer Systems (MS4) Inspections
PAGE: 3



CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION
PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA

PART 2 PRODUCTS

2.1 MS4 INSPECTIONS/MS4 BASIN INSPECTION EQUIPMENT

A

Equipment used for inspections shall be specifically designed and constructed for storm
sewer pipeline and structure inspection. Equipment shall be waterproof and operative in
100% humidity conditions, as well as any other conditions that may be encountered in a
storm sewer environment. Equipment shall be capable of clearly televising the interior of
storm sewers with the sizes and dimensions to be encountered during the Work.

Inspection camera shall be 100% digital. Any analog or National Television System
Committee video camera shall be deemed unacceptable. The camera system shall have
color pan and tilt capabilities with a 360-degree rotational scan. The tilt arc must not be
less than 225-degrees and the viewing angle shall be a minimum of 300-degrees. The
adjustment of the focus and iris shall provide a minimum focal range from 6-inches in
front of the camera’s lens to infinity. The distance along the storm sewer in focus from
the initial point of observation shall be a minimum of twice the vertical height of the
storm sewer. The radial view camera shall be solid state color and have remote control of
the rational lens. Camera shall be capable of viewing the complete circumference of the
storm sewer. Cameras incorporating mirrors for viewing sides or using exposed rotating
heads are not acceptable. The camera lens shall be an auto-iris type with remote
controlled manual override.

Inspection camera system shall be of proper height to allow inspection of the storm
sewer, service lateral connections, structures, and all defects.

Inspection camera system shall be of such quality as to enable the following to be

achieved:

1. Color: With the monitor adjusted for correct saturation, the six colors, plus black
and white, shall be clearly resolved with the primary and complimentary colors
in order of decreasing luminance.

2. Linearity: The background grid shall show squares of equal size, without
convergence or divergence over the whole picture. The center circle shall appear
round and have the correct height and width relationship (+/- 5%).

3. Resolution: The live picture must be displayed on a monitor capable of providing
a clear, stable image free of electrical interference and with a minimum
horizontal resolution not less than 500-lines.

4. Color Consistency: To ensure the camera shall provide similar results when used
with its own illumination sources, the lighting shall be fixed in intensity prior to
commencing the inspection. In order to ensure color consistency, no variation in
illumination shall take place during the inspection.

Inspection camera, monitor, and other components of the equipment shall be capable of
receiving and transmitting a picture having not less than 500-lines of resolution showing
the entire periphery of the storm sewer.

Inspection camera system shall be capable of including audio information in a recording
of the inspection. The audio portion of the recordings shall be sufficiently free of
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2.2

electrical interference and background noise to produce an oral report that is clear and
complete and easily discernible.

IHlumination must be such as to allow an even distribution of the light, producing a clear
picture around the storm sewer perimeter, regardless of diameter and without the loss of
contrast, flare out of picture, or shadowing. Illumination shall minimize reflective glare
and the intensity shall be fully adjustable. Illumination shall light the entire periphery of
the storm sewer for a distance of 30-feet ahead of the camera.

Inspection camera shall include a high-intensity side viewing lighting system to allow
illumination of internal sections of lateral storm sewer connections.

Inspection camera shall be mounted on a tractor such that the central axis of the camera is
aligned with the central longitudinal axis of the storm sewer.

Inspection camera system shall collect all necessary data in either the forward or reverse
tractor direction. Systems collecting data only in the reverse direction will be deemed
unacceptable.

Inspection camera system shall incorporate an automatically updated measurement meter
(displayed on monitor and electronic recordings) of the distance along the storm sewer
from the calibration point to the center point of the inspection camera accurate to the
nearest tenth of a foot. Accuracy of the measurement meter shall be checked daily by use
of a walking meter, roll-a-tape, or other suitable device.

Inspection camera system shall have adequate cable/reach so that more than one section
of storm sewer may be inspected per set-up due to possible buried manholes or junction
boxes.

Equipment, if determined to be unsatisfactory by the Engineer, shall be removed from the
Project Site and replaced with acceptable equipment at no additional cost. Contractor
shall certify that backup equipment is available and can be delivered to the Project Site
within twenty-four (24) hours.

MS4 INSPECTIONS/MS4 BASIN INSPECTION REPORTING SOFTWARE

A

Contractor shall utilize an inspection and reporting software which is PACP and MACP
certified by NASSCO.

Contractor shall provide the Owner and Engineer with one copy each of software that is
compatible with the inspection and reporting software used by the Contractor which
allows viewing of the storm sewer inspection data in electronic format.

Inspection and reporting software shall be capable of displaying inspections in real time
or at a later time after being recorded. Software shall be capable of recording inspections
in MPEG or in an electronic format approved by the Engineer. Digital inspections shall
be indexed to observations saved with a time or length reference.
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D. Inspection and reporting software shall be capable of producing digital images in JPEG

or in an electronic format approved by the Engineer from any location within the storm
sewer.

Inspection and reporting software shall be capable of importing inspection data from any
PACP certified software. Software shall be capable of generating a PACP compatible
export file.

Inspection and reporting software shall incorporate the measurement meter reading from
the inspection camera equipment automatically into the inspection report. The
measurement meter reading shall correspond to the noted defect or location. Software
shall be capable of generating a tabular report of all such notations.

Contractor shall use software with PACP templates for feature and defect coding.

PART 3 EXECUTION

3.1

MS4 INSPECTIONS/MS4 BASIN INSPECTION

A.

Contractor shall test the inspection camera system equipment at least once per week
during the Work to verify the picture quality. The equipment’s manufacturer
recommendations shall be used to clearly differentiate between the following colors:
white, yellow, cyan, green, magenta, red, blue, and black.

Contractor shall verify Site conditions prior to commencing any inspection activities.
Site conditions include, but are not limited to, accessibility, traffic control, and
encroachment onto private or public property. Selection of inspection equipment shall be
based on the conditions of the storm sewer and structures at the time the Work
commences.

Contractor shall protect the storm sewer and adjacent properties from damage that might
result from inspections. Any damage caused by the Contractor’s operations shall be
repaired to the complete satisfaction of the Engineer at no additional cost to the Owner.

Perform storm sewer cleaning per Section 30 10 05.

All storm sewer inspection work, including storm sewer inspection procedures and field
observations reporting procedures shall be in accordance with NASSCO guidelines.

Contractor shall immediately notify the Engineer of any storm sewer where a collapse
has occurred or is imminent.

Whenever possible, Contractor shall complete the inspection of a section of storm sewer
in one continuous run. Contractor shall complete each section of storm sewer in its
entirety before stopping activities for a particular day. Recordings of inspections
included in the report shall be continuous between structures. Multiple sections of storm
sewer may be included in a single recording. A single section shall not span multiple
recordings.
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H. Contractor shall ensure maximum production per day with each Project Site inspection to

minimize the time at each location, reduce backups from plugging, maintain traffic flow,
and minimize safety concerns.

Engineer or Resident Project Representative shall have access to remotely view and
observe all inspections and operations at all times. Contractor shall have all recorded
inspections and necessary playback equipment readily accessible for review by the
Engineer or Resident Project Representative during the Work.

Data Collection

1. Camera shall move through the storm sewer in a stable condition and at a
uniform rate throughout the inspection, stopping when necessary to ensure proper
documentation of internal conditions, features, or defects. Camera shall travel no
faster than 30-feet per minute.

2. Camera shall be positioned to reduce the risk of distortion. Camera shall be
positioned centrally within the storm sewer. The top of the storm sewer shall
correspond to the top of the lens unless adjusting the lens to view a particular
defect or feature.

3. Contractor shall display at least 75% of the pipe wall at all times during
inspection so that defects, features, and other notable information can be
collected. Contractor shall reduce the flow by use of pipe plugging or bypass
pumping when necessary.

4. At least 90% of the pipeline shall be free of solids, sediment, or debris. If the
pipe is less than 90% free of solids, sediment, and debris Contractor shall submit
photographs of the pipeline to the Engineer to determine if the pipeline should be
cleaned. The Engineer or Resident Project Representative may make this
determination at the Site using the Contractor’s video inspection equipment.
Contractor shall clean the pipeline as directed by the Engineer or Resident
Project Representative.

5. At the start of the inspection for a particular section of the storm sewer the
following data shall be clearly displayed on the monitor and recording of data in
alphanumeric form:

a. Measurement meter with current position.
b. Size (inside diameter or dimensions) of the pipeline (examples: 15-
inches, 2-feet high by 3-feet wide).
C. Shape of the pipeline.
1) Arch
2) Box
3) Circular
4) Elliptical
5) Unknown
d. Length of the pipeline.
e. Material of the pipeline, including any change in material.
1) Brick
2) Concrete
3) Corrugated Metal Pipe (CMP)
4) Ductile Iron (DI)
5) High Density Polyethylene Pipe (HDPE)
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6) Poly Vinyl Chloride (PVC)

7) Reinforced Concrete Pipe (RCP)
8) Unreinforced Concrete Pipe (CP)
9) Vitrified Clay Pipe (VCP)

10) Unknown

f. City of Durham facility ID for upstream and downstream structures as
well as the pipe line.
g. Date and time of inspection.
h. Road name or location.
i. Direction of inspection (upstream or downstream).
6. Once the inspection of the storm sewer is underway, specific data should be

continuously displayed on the monitor and recording. The size and position of
the data should be such as to not interfere with the picture, yet shall be easily
readable when viewed. At minimum, the following data should be continuously

displayed:
a. Measurement meter with current position.
b. City of Durham facility ID for upstream and downstream structures.
7. MS4 Inspections (Storm Sewer): In addition to the digital images and video files
the following information shall be collected for each storm sewer inspection.
a. The conditions in which the inspection was conducted.
1) Dry weather with no flow.
2) Wet weather with some base flow.
b. Accurate distances from starting point to all connections and drainage
structures encountered during the inspection.
C. Size, material, shape, and location of all connections to the pipeline.

This information shall include a description of any flow coming from the
service connections (example: 10-inch, HDPE, circular, continuous
flow).

d. City of Durham facility ID, size (inside diameter or dimensions), type,
and material of all drainage structures connecting the pipelines. This
information shall include the size, material, shape, and location of all
connections to the drainage structure.

1) Types
a) Combination Inlet
b) Curb Inlet
C) Drop Inlet
d) End Section
e) Junction Box
) Slab Type Drop Inlet
0) Manhole
h) Unknown

2) Materials
a) Brick
b) Concrete Block
c) Pre-Cast Concrete
d) Unknown

8. MS4 Basin Inspection: In addition to the digital images and video files the

following information shall be collected for each basin inspection.
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11.
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a. The date and time of the inspection.
b. The conditions in which the inspection was conducted.
1) Dry weather with no flow.
2) Wet weather with some base flow.
C. City of Durham facility ID.
d. Size (inside diameter or dimensions) of the basin (examples: 4-feet, 3-
feet by 3-feet wide).
e. Type of basin.
1) Types
a) Combination Inlet
b) Curb Inlet
C) Drop Inlet
d) End Section
e) Junction Box
f) Slab Type Drop Inlet
9) Manhole
h) Unknown
f. Basin material.
1) Materials
a) Brick
b) Concrete Block
c) Pre-Cast Concrete
d) Unknown
g. Size, material, shape, and location of all service connections to the basin.

This information shall include a description of any flow coming from the
service connections (example: 10-inch, HDPE, circular, continuous
flow).
Contractor shall produce five images for each pipeline section of storm sewer
(MS4 Inspections) or structure (MS4 Basin Inspection), at a minimum.
Additional images may be necessary, depending upon storm sewer conditions, to
document unusual, questionable, or severe conditions. Images of all service
connections and all defects with a NASSCO PACP defect grade of 4 or 5 are
mandatory and shall be included in the inspection report.
The audio portion of the recordings shall provide a voice narrative of general
information and observations made during the inspections. The narrator’s voice
should be clear and discernible. Voice descriptions shall include the following
information:

a. City of Durham facility ID of the storm sewer or structure.
b. Direction of inspection (upstream or downstream).
C. Descriptions of defects, infiltration, leaking, service connections, general

observations, unusual or severe conditions.
Contractor shall document in writing all pipelines and structures discovered as
part of the inspection. The location of buried drainage structures shall be marked
above ground using survey grade marking paint. Contractor shall immediately
notify the Resident Project Representative of all pipelines and structures
discovered as part of the inspection.
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13.

14.

15.

16.
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Contractor shall stop inspection camera and use pan and tilt features to document
and provide the best possible image of all connections and defects encountered in
the storm sewer.

Inspection camera shall be kept level and pointed straight ahead while moving
through the storm sewer.

Contractor shall not be required to fully inspect service laterals smaller than 15-
inched in diameter. However, camera should be rotated during inspection in
order to provide an internal view of the service lateral. The position and
stationing of each service lateral shall be noted in the inspection report.
Obstructions may be encountered during the course of the inspection that prevent
the travel of the inspection equipment. Each occurrence shall be considered
separately. Generally, however, the Contractor shall first attempt to pass the
obstruction, and if failing in this attempt or if equipment damage may occur,
Contractor shall withdraw the equipment and attempt inspections from the
opposite end of the storm sewer. Should additional obstructions be encountered
after the first re-employment and no means are available for passing the
obstructions without damage to the equipment, then the remaining sections of the
storm sewer not inspected shall be excluded from the Work requirements of the
Contract. No additional payment shall be made due to difficulties encountered
during internal inspection. In addition, the Contractor shall have no claim for
payment for internal inspection not completed due to obstructions. An alternate
method of moving the camera may be suggested by the Contractor to complete
inspections of storm sewers with obstructions. The inspection shall be attempted
to determine the condition of as much of the storm sewer as possible. The
Contractor shall select the method of performing the inspection (i.e. pushing,
pulling, or self-propelled) approved by the Engineer. The extent of the
inspection accomplishment shall be at the discretion of the Engineer. Should the
Contractor’s inspection equipment become immaobilized within a pipeline, said
equipment shall be removed from the line. If excavation is required to retrieve
the Contractor’s equipment, the excavation shall be accomplished at the
Contractor’s expense. Following removal of the equipment, the Contractor shall
restore the storm sewer and the Project Site in accordance with the construction
specifications of the governing body having jurisdiction.

Picture quality and definition shall be to the satisfaction of the Engineer, and if
unsatisfactory, inspection shall be performed again with the appropriate changes
made as designated by the Engineer at no additional cost to the Owner.

K. Data Review, Reporting, and Delivery

1.

Contractor shall review collected data, code observations, and complete a full
NASSCO Pipeline Assessment & Certification Program (PACP) evaluation of
each inspected storm sewer section.

Contractor shall review collected data, code observations, and complete a full
NASSCO Manhole Assessment & Certification Program (MACP) evaluation of
each inspected basin.

END OF SECTION
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SECTION 30 10 05

STORM SEWER CLEANING

PART 1 GENERAL

11

1.2

13

SUMMARY
A. Section Includes:
1. Unit Price Work — Measurement and payment.
2. Scope of Work.
3. Submittals.
B. Related Sections:
1. Section 30 10 00: Municipal Separate Storm Sewer System (MS4) Inspections
2. Section 30 11 00: Project Special Provisions.

UNIT PRICE - MEASUREMENT AND PAYMENT

A. Cleaning for MS4 Inspections (Location, Condition, and Illicit Discharge Verification):
1. Basis of Measurement: By hour (HR).
2. Basis of Payment: Includes the work described in this specification and will be

paid as the actual number of hours the Contractor’s personnel is actively engaged
in performing cleaning in order to perform MS4 inspections. Unit price for the
cleaning shall include all costs for removal and disposal of all shapes, sizes and
guantities of materials from the storm sewer. Unit price for the flushing shall
include costs for all safety precautions outlined in the General Requirements, or
required by agencies having jurisdiction.

SCOPE OF WORK

A. Furnish all labor, materials, equipment, services, and incidentals required to perform
cleaning of the designated storm sewers. Storm sewer walls shall be cleaned adequately
to provide for proper inspection to discern structural defects, misalignment,
infiltration/inflow, and sources of leaking.

B. Cleaning shall include the proper high pressure water jetting, rodding, bucketing,
brushing, and flushing of storm sewers and structures prior to inspection.

C. Cleaning may involve preparatory or light storm sewer cleaning (small amounts of debris
and/or light root growth existing within the storm sewer) or heavy storm sewer cleaning
(large amounts of debris, large size stones/bricks, and/or heavy root growth existing
within the storm sewer).

1. Preparatory or light cleaning is defined as all cleaning up to and including three
passes of high pressure water jetting.
2. If, after three passes of high pressure water jetting, the storm sewer is still not

clean, Contractor shall inform the Engineer of the condition and the reason(s) for
the failure to fully clean the storm sewer. The Engineer may then direct the
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Contractor to perform heavy cleaning of the problem section of the storm sewer.
Contractor will be reimbursed for only that heavy cleaning which is approved by
the Engineer.

D. Cleaning shall dislodge, transport, and remove all dirt, sludge, mud, sand, gravel, rocks,
bricks, grease, roots, sticks, asphalt, concrete, and all other debris from the interior of the
storm sewer.

14 SUBMITTALS

A. Submit to Engineer, in accordance with Section 01 33 00, the proposed cleaning method
and equipment to be used for each segment of the storm sewer to be cleaned.

B. Submit to the Engineer, in accordance with Section 01 33 00, the proposed disposal site
for material removed from the storm sewer during cleaning operations.

C. Submit to the Engineer, in accordance with Section 01 33 00, the following items at least
two weeks prior to initial flushing.
1. Cleaning start date.
2. Estimate of how much decant water will be sent into the storm sewer.
3. Time of decant water (total number of days anticipated and hours each day).
PART 2 PRODUCTS
2.1 EQUIPMENT

A. Hydraulic High Pressure Jet Equipment

1. Hydraulic high pressure jet equipment shall have the following:
a. Minimum of 500-feet of high pressure hose.
b. Two or more high velocity nozzles capable of producing a scouring
action from 15 to 45 degrees in all storm sewer sizes to be flushed.
C. High velocity gun for washing and scouring storm sewer structure walls

and floors. Gun shall be capable of producing flows from a fine spray to
a long distance solid stream.

d. Water tank, auxiliary engines and pumps, and a hydraulically driven hose
reel.
e. Equipment operating controls located above ground.
B. Mechanical Cleaning Equipment
1. Mechanical cleaning equipment shall be either power buckets or power rodders.
The equipment may be necessary for the removal of roots or heavy debris.
a. Power bucket equipment shall have the following:
1) Buckets in pairs and with sufficient dragging power to perform
work efficiently.
2) Use v-belts for power transmission or have an overload device.
No direct drive machines shall be permitted.
3) Take up drum and a minimum of 500-feet of cable.

SECTION: 30 10 05 — Storm Sewer Cleaning
PAGE: 2



CONTRACT: SD-2012-04 STORMWATER & GIS SERVICES DIVISION

PROJECT: MS4 Inspections DEPARTMENT OF PUBLICWORKS
DATE: November 21, 2012 CITY OF DURHAM, NORTH CAROLINA
4) Capability to drag storm sewer with buckets, brushes, scrapers,
swabs or other similar devices.
b. Power rodder equipment shall have the following:
1) Sectional or continuous.

2) Hold a minimum of 750-feet of rod.
3) Rod with specifically treated steel.

4) Fully enclosed and have an automatic safety throw out clutch or
relief valve.

5) Capability of cleaning distances covered under the Contract in
one step.

6) Capability of spinning the rod either clockwise or counter-
clockwise.

7) Capability of pushing or pulling the rod without rotating the
machine.

The equipment selected for cleaning shall be capable of removing dirt, sludge, mud, sand,
gravel, rocks, bricks, grease, roots, sticks, asphalt, concrete, and all other debris from the
storm sewer.

Where the Engineer has approved cleaning to be performed in advance of inspection, the
Contractor shall clean storm sewers utilizing cleaning equipment approved for use by the
Engineer.

All cleaning equipment, including machines, devices, tools, etc., required for the entire
cleaning operations shall be owned or leased and operated by the Contractor. Contractor
shall certify that backup cleaning equipment is available and can be delivered to the site
within twenty-four (24) hours. The Contractor shall also submit his equipment list to the
Engineer before commencement of the Work.

PART 3 EXECUTION

3.1 MAN ENTRY

A

Storm sewers included in the Work are large enough to allow man entry.

3.2 PREPARATION

A.

Selection of cleaning equipment shall be based on the conditions of the storm sewer at
the time the Work commences. Equipment and methods selected shall be acceptable to
the Engineer. However, acceptance of a proposed method does not relieve Contractor of
responsibility to adequately clean the storm sewer to allow performance of the Work, nor
does it relieve Contractor of liability for damages to the pipe as a result of inappropriate
cleaning methods.

Use properly selected equipment to remove all dirt, sludge, mud, sand, gravel, rocks,
bricks, grease, roots, sticks, asphalt, concrete, and all other debris.
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C. Contractor shall obtain prior approval from the Engineer before using the local public

3.3

water supply and shall comply with all Federal, State, and City laws and regulations
concerning water drawn from a public water supply. Waste of water by Contractor shall
be sufficient cause for withdrawing the privilege of unrestricted water use. Hydrants
shall only be operated under the supervision of the Engineer’s personnel.

No storm sewer cleaning shall take place in a particular storm sewer segment until all the
upstream segments have been cleaned. If cleaning is done in a downstream pipe segment
in order to facilitate overall cleaning operations, the segment shall be re-cleaned at no
additional cost, after all segments upstream of that segment have been cleaned.

PERFORMANCE

A

Cleaning shall be performed in the seventy-two (72) hour period immediately before
inspection.

All precautions shall be taken by the Contractor to protect the storm sewer from damage
that may result from the use of unsuitable equipment or improper use of approved
cleaning equipment. Any storm sewers damaged during cleaning operations as a result of
the Contractor’s operations shall be promptly repaired to an acceptable condition by and
at the expense of the Contractor. Engineer will determine the acceptable condition.

If the Contractor’s cleaning equipment becomes immobilized within a storm sewer, exits
the line through broken pipe or portions break off within a storm sewer, said equipment
shall be retrieved at the Contractor’s expense. The Contractor shall act immediately to
remedy problems created by the cleaning procedure, which represent a hazard to the
general public, such as the collapse of the ground surface above a storm sewer.
Contractor shall be responsible for any costs associated with equipment retrieval that
necessitates excavation. Following removal of the equipment, the Contractor shall
restore the line and the site in accordance with the construction specifications of the
governing body having jurisdiction.

If cleaning of an entire section cannot be successfully performed from one access point,
the equipment shall be set up at another access point and cleaning attempted again. If
successful cleaning cannot be performed from the second access point, or the equipment
fails to traverse the entire length between the access points, it will be assumed that a
major blockage exists and the cleaning effort shall be abandoned until which time the
blockage is identified and resolved by man entry. Any suspected blockages shall be
reported to the Engineer immediately.

Take all precautions to avoid damage or flooding to public or private property served by
the storm sewer.

Removal of Materials

1. Remove all dirt, sludge, mud, sand, gravel, rocks, bricks, grease, roots, sticks,
asphalt, concrete, and all other debris at the downstream structure of the section
being cleaned.

2. Passing material from one section of the storm sewer to another is not permitted.
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3. Contractor shall be responsible for the removal of all material and equipment

from the Site and restoring the Site to its original condition.

G. Disposal of Materials
1. Remove from the Site and properly dispose of all dirt, sludge, mud, sand, gravel,
rocks, bricks, grease, roots, sticks, asphalt, concrete, and all other debris
recovered during the cleaning operation.
2. Under no circumstances shall the accumulation of dirt, sludge, mud, sand, gravel,
rocks, bricks, grease, roots, sticks, asphalt, concrete, and all other debris be
permitted, unless prior written authorization is given by the Engineer.

3. Contractor shall comply with all applicable Federal, State, and City laws and
regulations concerning disposal of materials.

4. Dispose of all materials removed from the storm sewer not designated as
regulated material or Acid Producing Soil, as follows:
a. Once material leaves the Project Site, the Contractor shall be responsible

for ensuring that the handling procedures, placement method, and
disposal location are according to applicable Federal, State, and local
laws, rules, and requirements, including permits that may be issued for
the Project.

b. If the disposal of excess material results in a violation notice from any
governmental authority, immediately correct the violation. Contractor
shall indemnify and defend the City of Durham for any violation
incurred, penalty assessed, or any claims, suits, losses, demands or
damages of whatever kind or nature arising out of, or claimed to arise out
of, the improper disposal of excess materials.

C. If the Contractor does not correct the violation to the satisfaction of the
governmental authority that issued the violation notice, the Contractor is
responsible for assessed penalties including costs incurred by the City of
Durham to remedy the violations.

5. For Hazardous Waste, Contractor shall pay fees associated with removal and
disposal of Hazardous Waste. Submit the results of material sampling and
analysis, waste facility applications and acceptance documentation, and fee
payment requirements to the Engineer at least fifteen (15) days before planned
removal of Hazardous Waste. Submit to the Engineer a bill of lading for each
truckload of Hazardous Waste removed from the Project Site. Ensure that the
bill of lading and waste manifest include the following information:

a. Transport Subcontractor name, address, permit number, and telephone
number.

b. Type and quantity of Hazardous Waste removed.

C. Weight of vehicle with weigh slip.

d. Recycling or disposal facility name, address, permit number(s), and
telephone number(s).

e. Date removed from the Project Site.

f. Signature of transport vehicle operator.

g The Engineer will sign the bills of lading for the City of Durham as the

generator within the Project Site. Submit one (1) copy of the bill of
lading to the Engineer by the end of each working day that the transport
vehicle leaves the site. The licensed hauler shall transport the Hazardous
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Waste to the disposal/recycling facility with no unauthorized stops in
between, except as required by regulatory authority. The hauler shall use
appropriate vehicles and operating practices to prevent spillage or
leakage from occurring during transport. Remove excess soil adhering to
the wheels or under carriage of the vehicles before leaving the Project
Site. If soil or water escapes to the public roads, immediately clean the
road to restore it to the original condition and immediately notify the
Engineer. Do not transport Hazardous Waste over public roads if they
contain free liquid or are sufficiently wet to be potentially flowable
during transport. Submit one (1) copy of the documentation of the
disposal facility’s acceptance of the Hazardous Waste, including the
weight ticket slips, to the Engineer within fifteen (15) days of acceptance
at the disposal facility. Immediately submit written notification to the
Engineer if problems arise, regarding the facility chosen to accept the
Hazardous Waste for off-site management, that would require the return
of waste, or if the chosen facility has violated any environmental
regulation that may result in regulatory enforcement action. Propose an
alternate disposal facility, and obtain the Engineer’s written approval of
off-site management at such facility.

H. All decant water discharged to downstream storm sewer must have a turbidity of not
greater than 50 NTU.

3.4 FIELD QUALITY CONTROL

A. Acceptance of storm sewer cleaning shall be contingent on satisfactory completion of the
MS4 inspections. If MS4 inspections show the cleaning to be unsatisfactory as
determined by the Engineer, the storm sewer shall be re-cleaned and re-inspected, until
the cleaning is shown to be satisfactory, at no additional cost to the Owner.

B. The Engineer reserves the right to test the decant water at any time. If the turbidity
exceeds 50 NTU, the decant water will no longer be allowed to be discharged into the
downstream storm sewer system and must be disposed of properly at no additional cost to

the Owner.

END OF SECTION
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SECTION 3011 00

PROJECT SPECIAL PROVISIONS

PART 1 GENERAL

11

1.2

13

SUMMARY
A. Section Includes:
1. Incidental Items
2. Mobilization
B. Related Sections:
1. Section 30 10 00: Municipal Separate Storm Sewer System (MS4) Inspections.
2. Section 30 10 05: Storm Sewer Cleaning

INCIDENTAL ITEMS

A

All erosion control and traffic control measures needed to complete the Work are
considered incidental. No additional allowance shall be made for these measures. There
are no City of Durham fees associated with lane closures or traffic detours that may be
needed for traffic control. All planned lane closures and traffic detours shall be reviewed
and approved by the Resident Project Representative before implementation.

All costs for removing, hauling, and properly disposing of sediment and debris from the
MS4 needed to complete the Work are considered incidental. No additional allowance
shall be made for these items.

Locate Buried Drainage Structure

1. This work involves the location of buried storm drainage structures at the
direction of the Engineer. All work associated with locating buried drainage
structures is considered incidental. This work shall include all means necessary
to accurately locate a buried drainage structure. These methods include but are
not limited to the following:
a. Probe rods;
b. Metal detection;
C. Determining distance and location from known objects and structures via

video inspection.

MOBILIZATION

A.

Mobilization for MS4 Inspections (Location, Condition, and Illicit Discharge
Verification): Contractor will be paid for “MOBILIZATION FOR MS4
INSPECTIONS” once for each individual Project Site where “MS4 INSPECTIONS”
work is performed. No additional mobilization shall be paid for returning to Project Sites
where this work spans more than one calendar day. The Sites included in the Drawings
and any additional Sites included in a Change Order represent the individual Project
Sites.
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B. MS4 Basin Inspection: There is no payment for mobilization for this item. Mobilization

to each basin is included in the pay item. Basin locations are throughout the City of
Durham. Mapped locations of basin with City of Durham facility 1Ds will be provided to
the Contractor after award at the Preconstruction Conference.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION — Not Used

END OF SECTION
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